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Agenda

* Introductions
— Project Organization
 Labor Compliance Requirements
— Office of Labor Standards Enforcements (OLSE) — Prevailing Wages
— Contract Monitoring Division (CMD) — LBE Subcontractor Participation Requirements
— Office of Economic and Workforce Development (OEWD) - Local Hiring Policy for Construction
* Project Information
— Vicinity Map
— Summary Schedule
— Bid Information
— Scope of Work
— Fuel System - Deferred Permit Submittal to DBI-Fire
* Virtual Site Walk
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Labor Compliance

CMD / LBE Program
Compliance Officer
Finbarr Jewell

Project Organization

Public Works
E.S.E.R. Program Manager
Charles Higueras

OEWD / Local Hire
Compliance Officer
A.J. Thomas

Fire Department
Client Representatives
Asst. Deputy Chief Dawn DeWitt
Capt. Stephen McPartlan

Public Works
PM: Sherry Katz
Asst. PM: Sean O’Brien

OLSE / Prevailing Wage
Compliance Officer
Anna Liu
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Public Works Public Works

General Contractor
TBD

Architect: Matt Jasmin Construction Manager
Job Captain: Ritha Rivas Ray Birmingham

GHD
Civil / Structural Engineer: Stephen Burns
Mechanical Engineer: Dan Reiter
Electrical Engineer: Chris Richards
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TBD




Office of Labor Standards Enforcement (OL
Certified Payroll, Prevailing Wages, LCP Tracker Training

CITY AND COUNTY OF SAN FRANCISCOD LONDON N. BREED, MAYOR

OFFICE OF LABOR STANDARDS ENFORCEMENT

P, Tk,
fg "
PATRICK MULLIGAN, DIRECTOR [EE A4
"_":.!,@, =

. Contractors must be registered with the DIR Labor Standards Fact Sheet
. Pay the correct prevailing wage rates for each craft, classification, and T e o coiraclors and subconiraclors buading on

type of work performed

« Payworkers the correct prevailing wage rates for each craft, classification and type of
work performed_ SF Ad’mfnistrariu‘r_l Code 6 22{e){1); CA State Labor Code Section 1773 and 1774

. Apprentices must be registered in a state-approved apprenticeship
training program

. Contractors must submit CPRs into LCPtracker

« Submit certified payroll reports and fringe benefit statements into the City's electronic
payroll reporting system (LCPtracker). SFAdministrative Code 6.22(e)(6); CA State LC Section 1776

+ Maintain Office of Labor Standards Enforcement (OLSE) daily sign in sheets documenting
all hours worked and the classifications of work performed. sF Administratve Code 6.22(eNTHC)

» Display OLSE provided posters at the jobsite, informing workers of Prevailing Wage
requirements. SF Administrative Code 6.22(e)(7)T)

¢ Ot h e r City I aWS m ay a p p Iy + Fumish employees with itemized pay stubs and retain payroll records. ca State Labor Code

Section 226

« Employ apprentices registered in a state-approved apprenticeship program and make
apprenticeship training contributions. cA State Labor Code Section 1777.5

+ Register with the California Department of Industnal Relations (DIR). ca state Labor Code

Section 17255
A n n a I_I U, CO m pI Ia n Ce Offl Cer « Comply with local labor laws including the Minimum Compensation Ordinance, Heaith
Care Accountabilty Ordinance, Health Care Securify Ordinance, Fair Chance Ordinance
1 and miscellaneous Prevailing Wage Ordinances where applicable. sF Administrative Code Ch.
Office of Labor Standards Enforcement (OLSE) melieyran i b » e
C I ty H a I I, ROO m 45 3 s All work is subject to compliance menitoring and enfercement by the San Francisco Office
of Labor Standards Enforcement (OLSE). sFAdministrative Code 6.24 and 6.22(2)(T){A)
1 D r' Ca r I to n B' G OOd Iett P I a Ce s OLSE Compliance Officers have the night to engage in random inspections of job sites
. and to have access to the employees of the contractor, employee time sheets, inspection
Sa n Fra nC|SCO’ CA 941 02 logs, payroll records and employee paychecks. sF Administrative Code 6.22(2)TNE)
A L . @ f « Failure to comply with prevailing wage requirements shall result in a forfeiture of back
wages due plus penalties of not less than $50 per day per worker, and may result in
n n a * I u S g OV'O rg disqualification as a contractor or subcontractor on any public work or improvement for
the City and County of San Francisco for a peried of up to five years. sF Adminiszrative Code
(4 1 5) 5 54—5404 6.22 (e)(B){A); CA State Labor Code Section 1775

City Hall, Room 430 1 Dr. Carlton B. Goodlett Place Tel. (415) 554-8573 Fax (415) 554-6291 San Francisco CA 94102-4685
Revised 4/20
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Contract Monitoring Division (CMD)

Policies and Requirements

A Not secure | mission.sfgov.org/hrc_certification/ Q, (e
. LBE Subcontracting Requirement: 20% SEARCH BY VENDOR CRITERIA
— Bidders MUST MEET the requirements AND identify all LBE e S o o e s e
R . . R - n_‘-_ o - ¥ _-._ ﬂéﬂrl}:aﬁﬁiqu,n-pm USINEeSSES WIlN a pnmany place o
subcontractors at time of bid due date and time. The listed LBE must s EcTEAc T i Gty and County of San F
. o . . CERTIFICATION TYPE TO [ PUC-LEE CERTIFIED FIRHQ (For-profit business es |thapnn"ar3 place of bus |nes ||'|1he
be certified on the day of the bid no exceptions. WLUDEINYOURSERRCIE gy o Veemey Sysem Regen et fe SR e e e
— Directory of LBE Certified Firms: =] ALL CERTIICATION TYPES
http:/mission.sfgov/hrc_certification/search.aspx ot e 5 e

SELECT EACH OWNERSHIP
TYPE TO INCLUDE IN YOUR [ VWoman-owmed (WEE) firms

o Bid Discounts: SEARCH:

[ Mon-minority and non-woman owned (OBE) firms

— 10% bid discount shall apply to any bid from a Small-LBE or Micro-LBE. EIALL OWNERSHIP TYPES

¢ CMD Blddlng Forms (see Section 00 22 1 1, Paragraph 16) [<=< CHOOSE ALL GOODS & SERVICES >>>

General & Special Construction Contractors

— Form 3 - CMD Non-Discrimination Affidavit S e O0S | SPRHWORK & PN 2 e
o . i . YOUR SEARCH: E_Ej,.:l'-jl:a-.rcl;:N \.,:_.ri_-_xji;T_::‘!:E-jS- :f.:”f:,
— Form 6 — LBE Subcontractor Participation Affidavit (i et see it s, | Eom o Bnrencon o s

senices are eligib L
LEE and NPE Cenffication]  Trucking & Hauling

— Form 6A - LBE Trucking Form (IF APPLICABLE) [ TRUCKING AND HALLING [ CHO03

; e goods s R A O PRI AN SUPPLES TEGOTS
Fionnbarra (Finbarr) Jewell, Contract Compliance Officer R = ??QIL;'T?F&JSEZ
Chapter 14B Local Business Unit m..eG:;ne;;;;j;:;f;;;;;
Contract Monitoring Division (CMD) o e
49 South Van Ness Avenue, Suite 300 NP ANESA 1 OTEAS MANT & REPAER | 507D
San Francisco, CA 94103 ’*f!éé‘é?f—‘iai‘!ﬂ-‘-“f:i’iél‘.‘*xﬁ’!?fff*!é‘:'.‘e.i' senvices
Finbarr.jewell@sfgov.org oot SO s s
ADMIMISTRATIVE SERVICES | PS015

(415) 386-1442

SAN FRANCISCO

PUBLIC Building Design & Construction ESER 2014 Fire Station No. 2 Emergency Generator Replacement
WOR KS Project Management Pre-Bid Conference | December 9, 2020



https://mission.sfgov/hrc_certification/search.aspx
mailto:Finbarr.jewell@sfgov.org

Mayor’s Office of Economic and
Workforce Development (OEWD)

Local Hiring Policy for Construction

. San Francisco Administrative Code Chapter 6.22(G)
. Local Hiring Requirements (Section 00 73 30)

—  30% of total work hours, by trade, must be performed by San Francisco residents

— Where apprentices are utilized, 50% of total apprentice hours, by trade, must be performed by San Francisco residents
. Public Works cannot issue the NTP until Contractor completes and submits the following to OEWD:

—  Form 1: Local Hiring Workforce Projection

— Form 2: Local Hiring Plan

AJ Thomas, Esq., CityBuild Compliance Officer
City & County of San Francisco
Mayor’s Office of Economic and Workforce Development (OEWD)
One South Van Ness Avenue, 5th Floor
San Francisco, CA 94103
(415) 701-4858
aj.thomas@sfgov.org

SAN FRANCISCO
PUBLIC Building Design & Construction ESER 2014 Fire Station No. 2 Emergency Generator Replacement
WORKS Project Management Pre-Bid Conference | December 9, 2020



mailto:aj.thomas@sfgov.org

Mayor’s Office of Economic and
Workforce Development (OEWD)

Local Hiring Policy for Construction

. Exemptions

1.  Any trade that performs less than 5% of total project hours, assessed at the end of the project, is exempt from the local
hiring requirement.

2.  Any trade on the OEWD-approved list of specialized trades is exempt from the requirement. That list can be found at
www.workforcedevelopmentsf.org

Waivers/ Off-Ramps
1.  Waivers can be applied for at the beginning of the project, and at project close-out if there are any deficiencies

2. If a contractor sponsors an OEWD-specified number of local residents into the apprenticeship program of the deficient
trade, the deficiencies will be waived.

3. If a contractor hires an OEWD-specified number of local residents who entered into the trade through a direct entry
agreement, the deficiencies will be waived.

4. A contractor may utilize off-site credits hours by employing San Francisco residents on non-covered projects.

S ciIscC
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Mayor’s Office of Economic and
Workforce Development (OEWD)

Local Hiring Policy for Construction

. Penalties

— Financial penalties are equal to the number of hours deficient in a trade multiplied by the prevailing wage rate for the
trade.

— For deficiencies in apprentice participation, the penalty would be calculated using the average apprentice wage rate for
the trade.

— Penalties can be avoided the use of waivers/off-ramps.

. Information Resources:
—  OEWD Website: www.workforcedevelopmentsf.org
— Local Hire Hotline: (415) 581-2363
— Local Hire General Email: Local.Hire.Ordinance@sfgov.org
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Summary Schedule

Activity / Milestone

Advertisement Date

Virtual Pre-Bid Conference & Site Visit
Questions on Bid Documents (QBDs) Deadline
Final Addendum (if necessary)

Bids Due

Low Bidder to Submit Supplementary Bidding Forms
Notice of Award

Contractor to Execute Contract & Submit Bonds & Insurance

Notice to Proceed (NTP)

Contractor to Submit Submittals (incl. SOVs & Schedule)*

Mobilization

Substantial Completion

Date & Time

November 19, 2020
December 9, 2020 at 1pm
December 29, 2020 at 5pm
December 31, 2020

January 6, 2021 at 2:30pm
PeopleSoft SF City Partner Website

January 20, 2021

January 27, 2021

February 10, 2021

March 1, 2021 (tentative)
Within 21 calendar days of NTP

Shop drawings, product data, calculations & samples
must be submitted to City’s CM prior to mobilization

October 27, 2021

*Liquidated Damages (LDs) apply to delay in submission of delegated design submittal for fuel piping

BUEN[TE Building Design & Construction
WORKS Project Management
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Bid Information

* License required to bid: Class B
e Submit written bid document questions on QBD form to:
. Project Architect, Matt Jasmin: Matt.Jasmin@sfdpw.org

* LBE Subcontracting Requirement: 20%

* Only certified LBE subcontractors are eligible to meet the requirement. Form 2B “Good Faith Outreach”is required to be
submitted with Bid.

« If there are any questions about meeting this requirement, contact Finbarr Jewell via email Finbarr.Jewell@sfgov.org.
* Engineer’s Estimate: $830,000
* Total contract time from NTP to Substantial Completion: 240 calendar days

* Liquidated Damages assessed against retainage:

* Following NTP, after 21 day submittal deadline: $200.00 per day — Fuel Piping Submittal to DPW for review prior to GC
submittal to DPW

» After Substantial Completion date: $2500.00 per day
» After Final Completion date: $500.00 per day
* Partnering Requirements - see Section 01 31 33.

* Fire Station will be fully occupied and operational 24/7 by the SFFD during construction.
* Regular Work Hours: 8:30 am to 5:30; 8:30 am start is mandatory to allow for station shift change.

SAN FRANCISCO
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Scope of Work

New emergency generator unit (EGU) with integrated belly fuel tank

New remote fuel fill station located in a new exterior wall alcove in Fisher Alley

Demolition of portion of exterior wall and build a new alcove. Interior, exterior light gauge, plaster, waterproofing.
Demolition of existing fuel pipe at basement level connected to the existing underground tank.

New concrete pad for generator on the roof in a new location from existing pad

Structural reinforcement of existing roof for new generator and generator pad. Removal of second floor ceiling, modification to
electrical, mechanical and fire alarm

Provision of temporary generator “Coordinate removal of temporary generator by SFFD to maintain generator service throughout
the duration of the project”

Provision of new emergency generator unit fuel for testing and commissioning.
Installation of required generator signage and fire extinguisher
Provision of a new all gender signs on the first-floor public restroom

Considerations:

Existing underground tank on front sidewalk will remain undisturbed to serve the fuel pump in apparatus bay

The second-floor dormitory room will remain active during the work; protect existing areas to remain with barriers and dust
enclosures

BSM permit status — Minor Sidewalk Encroachment (MSE), procured and paid
Deferred approval — Fuel fill cabinet system and its components

The 2.07 checklist included in the approved permit set; shall be resubmitted to DBI by the general contractor for approval prior to
commencement of work.

SAN FRANCISCO
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Fuel System - Regulatory Requirements

Additional Testing, Permitting, and Deferred Submittal(s)

Type Agency Description System
Permit SF DPH UNDERGROUND PIPING MODIFICATION PERMIT PRIOR TO PIPE REMOVAL OR SOIL SAMPLING Fuel piping (Demolition)
Permit SF DPH UNDERGROUND PIPING CLOSURE PERMIT WHICH MAY INCLUDE SAMPLING OF PIPING Fuel piping (Demolition)
Testing SF DPH CONTRACTOR SHALL TEST SOIL MIDPOINT BETWEEN TANK AND BASEMENT 24" BELOW PIPE FOR Fuel piping (Demolition)

POTENTIAL FUEL LEAK. SAMPLES SHALL BE SUBMITTED FOR ANALYSIS TO A CALIFORNIA CERTIFIED
HAZARDOUS WASTE TESTING LABORATORY. RESULTS OF THE ANALYSIS SHALL BE SUBMITTED TO THE
FIRE DEPARTMENT WITHIN 30 DAYS.

SF DPH CONTACT: THOMAS CHAN; SR. ENVIRONMENTAL HEALTH INSPECTOR; TEL# 415-252-3936;
THOMAS.CHAN@SFDPW.ORG

Deferred Submittal for permit (SF DBI CONTRACTOR TO PROVIDE A COMPLETE DEFERRED APPROVAL SUBMITTAL OF THE FUEL FILL SYSTEM Fueling
- due to City/GHD for review COMPONENTS, INCLUDING THE FILL STATION, PIPING, FUEL SYSTEM TESTING, AND APPURTENANCES.
21 days after NTP CONTRACTOR SHALL SUBMIT THE DESIGN TO DB/PUBLIC WORKS FOR REVIEW AND OBTAIN DB
APPROVAL PRIOR TO COMMENCING WORK

SAN FRANCISCO
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Generator Electrical Permit — Form AB 2.07

* GHD’s plans include a completed form AB 2.07 (99 questions)
» Contractor’s responsibilities if no changes to AB 2.07
* Obtain sign off on form by DBI inspector prior to Substantial Completion
* Contractor’s responsibilities if Contractor makes changes to AB 2.07:
» 21 days following the NTP, when the generator (and fuel piping) submittals are due, obtain approval of changes from GHD.

* Contractor will be responsible for amending the existing AB 2.07 permit and will provide required documents specified by
GHD within 21 days.

* The proposed generator would have to meet the structural design as shown in the plans, and contractor is responsible for
providing structural calculations confirming that it meets the maximum allowable design loads as well.

« Contractor could be liable for Liquidated Damages if the new permit impacts the Substantial Completion date.
* Contractor must include a complete breakdown of re-permitting activities in the CPM baseline schedule.

SAN FRANCISCO

PUBLIC Building Design & Construction ESER 2014 Fire Station No. 2 Emergency Generator Replacement
WORKS Project Management Pre-Bid Conference | December 9, 2020

14




Generator BAAQMD Permit

=J| BAY AREA AIR QUALITY 7 Sl AL,
2l MANAGEMENT DISTRICT &;CONSTRUCT
Z| L Facility ID: 106617 E Application ID: 473874
Owning Entity: Louis Birleffi Date of Issuance: Sep 12, 2019
Equipment Location:
San Francisco Fire Department Date of Expiration: Sep 12, 2021

1340 Powell St
San Francisco, CA 94133-4308

A Start-up Notification form must be submitted before operation is allowed. See instructions below.

& DEVICES
P1

Facility Device Name: Emission Point 2

1. Permitis for 198 BHP Iveco FPT 2018 Diesel Combustion Engine.

2. If contractor is basing their bid on a different engine then the permit is void,
Coll and Contractor must start the entire BAAQMD process over and obtain new
Status Type: A/C New Construction permit (6-8 mos), but still achieve Substantial Completion on time.

me: Fire Station 2 Emergency Generator 3. |f proposed engine is different than listed engine on permit, and a new
permit is required, then Contractor may be liable for Liquidated Damages if

— late.
4. Contractor must include detailed re-permitting activities in their CPM

baseline schedule.

Emission Point

S2

Facility Devi

Diesel Internal Combustion Engine
Stationary, Emergency Standby
198 BHP Iveco/FPT 2018

Construction Type: New

Status Type: A/C New Construction

SAN FRANCISCO
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Questions

SAN FRANCISCO

PUBLIC
WORKS

Program Website:
SF City Partner:
Download Bid Documents:

SAN FRANCISCO

PUBLIC Building Design & Construction
WORKS Project Management

www.sfearthquakesafety.org
Link
https://bidopportunities.apps.sfdpw.org/Caseload/Details/2255
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