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Agenda
• Todays Schedule: 

– Virtual Pre bid Conference 830-915 am  

– Mandatory site walk with sign in sheet at FS 44 1030-1115 am 

– Mandatory site walk with sign in sheet at FS 37 1-130 pm

• Introductions

– Project Organization

• City Compliance Programs:

– Contract Monitoring Division (CMD) - Contract Compliance

– Office of Economic and Workforce Development (OEWD) – 30% Local Hiring Policy

– Office of Labor Standards Enforcements (OLSE) – Prevailing Wages & D.I.R.

• Vicinity Map & sequence of today’s mandatory site visits to FS 37 & 44

• Anticipated Project Schedule 

• Project Bid Information

• Project Description and Scope

• Questions?
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Project Organization & Team
Public Works 

PHS 2016 Program Manager

JOE CHIN

General Contractor

Subcontractors

SF Public Works

Construction Manager

ED RYAN

SF Public Works 

Bureau of Architecture

Architect: VITO VANONI

CMD / LBE Program

Compliance Officer

IVAN OLDENKAMP

OEWD / 30% Local Hire

Compliance Officer

EMILY CHEA

GHD Engineers

Electrical Engineer: CHRIS RICHARDS

Civil / Structural Engineer: STEPHEN BURNS

CITY OF SAN FRANCISCO 

COMPLIANCE PROGRAMS 

SF Fire Department

ASSISTANT DEPUTY CHIEF 

RAMON SERRANO

CAPT. MIKE DAY

LT ROGER NG

SF Public Works 

Bureau of Project Management

Project Manager

SHERRY KATZ

OLSE / Prevailing Wages

Compliance Officer

ANNA LIU
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Office of Labor Standards 

Enforcements (OLSE)

Certified Payroll, Prevailing 

Wages, LCP Tracker Training

Anna Liu, 

Compliance Officer

Direct: (415) 554-5404

Office (415) 554-6573

Anna.Liu@sfgov.org

Office of Economic & Workforce 

Development (OEWD)

30% Local Hiring Policy and 

50% Local Apprentice Hiring

Contract Management 

Division (CMD)

Policies and 

Requirements

Emily Chea

Compliance Officer

(415) 701‐4880

Emily.chea@sfgov.org

Ivan Oldenkamp 

Compliance Officer

Direct (415) 515-6793

Office (415) 581-2310

Ivan.Oldenkamp@sfgov.org

City of San Francisco Compliance Programs
Please contact compliance officers for assistance

Go to:. Bidopportunites.apps.sfdpw.org/caseload/details/2372

For today’s handouts

mailto:Emily.chea@sfgov.org
mailto:Ivan.Oldenkamp@sfgov.org


5

Building Design & Construction 
Bureau of Project Management & 
Bureau of Architecture

Fire Station 37 & 44 Generator Replacements  
July 11, 2022

Office of Labor Standards Enforcements (OLSE)

Certified Payroll, Prevailing Wages, LCP Tracker Training

All Contractor & Sub Contractor CPRs 

must be uploaded to the City’s LCP 

Tracker and must be current prior to 

release of payment

Anna Liu, 

Compliance Officer

Direct: (415) 554-5404

Office (415) 554-6573

Anna.Liu@sfgov.org
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Office of Economic & Workforce Development (OEWD)

30% Local Hiring Policy, 50% Local Apprentices

• San Francisco Administrative Code Chapter 6.22(G)

• Local Hiring Requirements (Section 00 73 30)

– 30% of total work hours, by trade, must be performed by San Francisco residents

– Where apprentices are utilized, 50% of total apprentice hours, by trade, must be performed 

by San Francisco residents

• The City will not issue NTP until Contractor completes and submits the following:

– Form 1: Local Hiring Workforce Projection

– Form 2: Local Hiring Plan

Emily Chea

Compliance Officer

(415) 701‐4880

Emily.chea@sfgov.org

mailto:Emily.chea@sfgov.org
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Contract Management Division (CMD)

Policies and Requirements
• LBE Subcontracting Goal: 20% 

▪ Only LBE contractors certified by the SF Contract Monitoring Division are eligible to meet that goal.

▪ Form 2B “Good Faith Outreach” is required to be submitted with Bid. 

• LBE Subcontracting Goal:

▪ To meet the LBE % goal, search for City of San Francisco LBE Certified Firms on the CMD website 
page:  

• GoTo:  http:/mission.sfgov/hrc_certification/search.aspx

• Scroll down to “General & Special Construction Contractors” to find trades and click on the 
trade you are searching for, then scroll down to bottom of page and “click here to search by 
criteria”.

• On the Directory of Certified Firms page, click “All Vendors” at the top of the page to find 
City of San Francisco Micro LBE Certified Firms to meet the Micro LBE % requirement.

▪ If the general contractor’s or prime contractor’s firm is a certified LBE, then a 10% bid discount is 
applied at the bid, but the general or prime’s certification as an LBE does not apply to the LBE % 
goal. The prime must still meet LBE % goal with subcontractors chosen from the City’s LBE Certified 
Firms.

• CMD Forms (see Section 00 22 11, Paragraph 1.6 CMD BIDDING FORMS)

https://mission.sfgov/hrc_certification/search.aspx
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Project Information                              Vicinity Map for FS’s 37 & 44

FIRE STATION 37

798 Wisconsin St

FIRE STATION 44

1298 Girard St

Mandatory Site Visits
FS 44: 1030am to ~1130 am

Break for lunch / travel time

FS 37: 1pm to ~130 pm
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Bid Advertisement

Bid Conference/ Mandatory Bid Walk

Last Day for Questions on Bid Docs (rfi’s)

Final Addendum published 

Sealed Bids are Due at 1155 Market St, 4th floor

Bid Protest Period – 7 calendar days following the bid

CMD forms / Supplementary Docs due – 5 days

Public Works Commission Mtg – Consent to Award

Notice of Award, Contract Agreement sent to GC

GC delivery of bonds & insurances, City’s review

NTP

Contact Time from NTP to Substantial Completion 

Submittals due or Liquidated Damages apply

Project Information                             Summary of Project Schedule

June 29, 2022

July 11, 2022

10 calendar days prior to bid date -7/24

July 27, 2022

August 3, 2022, 2:30 PM

By August 10, 2022

August 8, 2022

(target) October 7, 2022

(target) October 8, 2022

~ 8 - week process from Notice of Award

TBD

455 calendar days

21 days from NTP



10

Building Design & Construction 
Bureau of Project Management & 
Bureau of Architecture

Fire Station 37 & 44 Generator Replacements  
July 11, 2022

Project Information                             Summary of Project Schedule

▪ Submittal Phase LDs of $200/ day if submittals are more 
than 21 days from NTP. 

▪ Purpose: To insure earliest possible procurement and 
delivery of (2) gensets amid supply chain issues 

▪ Notice of Award initiates the execution of Contract 
Agreement 
▪ To be on time, strongly suggested to use the time 

between the executed Contract Agreement and the 
NTP date to work with your subcontractors, 
particularly the electrical sub, to be on time
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• Today’s Site Visits are Mandatory – sign in sheets will be provided at each site; Bids will be considered 

unresponsive if contractor has not signed in.

• Submit written questions on QBD (RFI) form to PM, Sherry Katz, and Project Architect, Vito Vanoni

• Sherry.katz@sfdpw.org;  Vito.Vanoni@sfdpw.org

• Work related to abatement must be performed by a contractor licensed in the removal of hazmat materials

• On the Bid Form: 

• Bids will be broken down by lump sum per Fire Station in the bid form

• The allowance for unforeseen hazardous materials will be a credit change order back to the City if 

unused. 

• The allowance is not used for in - contract abatement work referred to in the contract documents 

and outlined in bid section 01 35 50 for above ground tank system closure requirements

• Partnering Requirements: The partnering allowance of $5000 will be used by the GC for meetings 

between the Owner, the Contractor and the City’s facilitator with the goal of conflict resolution– see 

Section 01 31 33.

• There are 3 LDs in contract that the City will enforce – see bid section 00 73 02:

• Submittals are due 21 days from NTP or LDs of $200 per day apply 

• Substantial Completion LDs - $2500 per day

• Final Completion LDs - $500 per day

• This project has a 20% certified LBE goal  - Ivan Oldencamp is the point of contact

Project Information                                                Bid Information

mailto:Sherry.katz@sfdpw.org
mailto:Vito.Vanoni@sfdpw.org


12

Building Design & Construction 
Bureau of Project Management & 
Bureau of Architecture

Fire Station 37 & 44 Generator Replacements  
July 11, 2022

• This work is taking place in (2) 24/7 continuously occupied and busy fire stations: 

• GC’s Regular Work Hours: 8:30 am to 5:30. The 830 start is due to the shift change that takes place 

between 730 to 830 which is the station’s busiest time of day

• Total contract time from NTP to Substantial Completion is 455 days

• Permits that need to be obtained by General Contractor

• The contractor is responsible for obtaining the fuel piping permit from DBI and must submit signed and 

sealed engineering plans for review, approval and permit (initially to the City then) to DBI

• The contractor provides all SFMTA related permits for temp parking, traffic control and street lane closures

• Permits obtained by the City

• The BAAQMD Authority to Construct permits have been obtained by the city and are based on a specific 

engine manufacturer and model: 
Diesel Internal Combustion Engine, Stationary, Emergency Standby 131 BHP Iveco/ FPT 2018 

• Should the contractor propose an engine that is not on the permit, the contractor will be entirely responsible 

for cost, time and effort for the new BAAQMD permit. 

• The generators are permitted within the permit plans; GHD engineer Chris Richards will discuss further.

• Any contractor changes to the permitted plans will need to be submitted to DBI by the contractor 

Project Information                                                Bid Information
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Project Information                                        Project Description

Fire Station 37 – Remove existing generator with belly tank, concrete pad, automatic transfer switch and all 

associated equipment. Install new concrete pad with belly tank, new diesel generator, automatic transfer switch, 

new in-ground fuel fill station, and all associated equipment.

Fire Station 44 – Remove existing generator with belly tank, concrete pad, automatic transfer switch and all 

associated equipment. Install new concrete pad with belly tank, new diesel generator, automatic transfer switch, 

new remote fuel fill station, and all associated equipment.

For both Fire Station 37 and Fire Station 44: 

• Remove and replace wood fence. 

• Provide temporary diesel generator and fuel as required to provide continuous backup power for entire 

project duration. 

• Provide diesel fuel to completely fill new belly tank. 

• Provide new conduit, cabling, signage, new penetrations in existing assemblies and all other work as shown on 

the drawings and specifications.
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Questions??

Program Website: www.sfearthquakesafety.org

Download Bid Documents: www.sfpublicworks.org/biddocs

http://www.sfpublicworks.org/biddocs

