City and County of San Francisco Department of Public Works TABULATION OF BIDS

Sourcing ID: 0000006355

Contract Title: PW HERZ Plygrnd Reno

Full Title: HERZ PLAYGROUND RENOVATION

Bids Received: June 1, 2022

BIDDERS (in the order received & opened):	Claimed	Base Bid Price	Alternate 1	Alternate 2	Alternate 3	Total Bid Price
CF Contracting, Inc.	Micro-LBE 10%	\$1,696,300.00	\$49,500.00	\$55,500.00	\$25,000.00	\$1,826,300.00
Treaty Construction	Micro-LBE 10%	\$1,482,500.00	\$50,000.00	\$40,000.00	\$27,500.00	\$1,600,000.00
Hoseley Corporation	Small-LBE 10%	\$1,738,500.00	\$54,000.00	\$17,700.00	\$38,000.00	\$1,848,200.00
Rubecon General Contracting, Inc.	Micro-LBE 10%	\$2,249,300.00	\$36,200.00	\$11,800.00	\$17,900.00	\$2,315,200.00
Angotti & Reilly, Inc.	Micro-LBE 10%	\$1,855,439.00	\$42,099.00	\$35,819.00	\$9,011.00	\$1,942,368.00
Trico Construction	Micro-LBE 10%	\$1,915,767.00	\$38,498.00	\$41,200.00	\$19,808.00	\$2,015,273.00
Cazadoro Construction	Small-LBE 10%	\$1,214,709.00	\$40,000.00	\$35,000.00	\$20,000.00	\$1,309,709.00
	Engineer's Estimate:	\$1,945,000.00	\$21,000.00	\$14,000.00	\$22,000.00	\$2,002,000.00
	Average Bid:	\$1,736,073.57	\$44,328.14	\$33,859.86	\$22,459.86	\$1,836,721.43
% of Engineer's Estimate (v. Average):		89.26%	211.09%	241.86%	102.09%	91.74%
% of Engineer's Estimate vs. Low Bid Received		62.45%	172.38%	84.29%	40.96%	65.42%

The following announcement was made prior to bid opening: "The Construction Budget for this Project is \$1,960,000.00, and the priority of alternates is as follows: 1, 2 and 3"

= Indicates a correction of the bid price after review.

cc: Alexis Ward Stacey Bradley

Carla Short Julia Laue Regina Cha Phil Ginsburg Ivan Oldenkamp Laure Tanigawa Ronald Alameida

Cara Ruppert Regina Chan All Bidders

LBE Discount

For complete subcontractor listings, check: https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2361

Reviewed By: Rob Loftus
(Insert Name)

Approved By: Ben Washington (Insert Name)

ID No.: 0000006355

PW HERZ Plygrnd Reno Herz Playground Renovation June 1, 2022 Contract Title.: Project Title:

Bid Date:

	CF Contracting,	Treaty	Hoseley	Rubecon General	Angotti & Reilly,	Trico	Cazadoro
BID ITEMS	Inc. Extension	Construction EXTENSION	Corporation EXTENSION	Contracting, Inc. EXTENSION	Inc. EXTENSION	Construction EXTENSION	Construction EXTENSION
1	\$1,658,800.00	\$1,415,000.00	\$1,675,000.00	\$2,190,600.00	\$1,754,487.00	\$1,860,162.00	\$1,157,209.00
2	\$0.00	\$30,000.00	\$26,000.00	\$21,200.00	\$63,452.00	\$18,105.00	\$20,000.00
3	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
4	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00
BASE BID PRICE:	\$1,696,300.00	\$1,482,500.00	\$1,738,500.00	\$2,249,300.00	\$1,855,439.00	\$1,915,767.00	\$1,214,709.00
ALT-1	\$49,500.00	\$50,000.00	\$54,000.00	\$36,200.00	\$42,099.00	\$38,498.00	\$40,000.00
ALT-2	\$55,500.00	\$40,000.00	\$17,700.00	\$11,800.00	\$35,819.00	\$41,200.00	\$35,000.00
ALT-3	\$25,000.00	\$27,500.00	\$38,000.00	\$17,900.00	\$9,011.00	\$19,808.00	\$20,000.00
TOTAL BID PRICE:	\$1,826,300.00	\$1,600,000.00	\$1,848,200.00	\$2,315,200.00	\$1,942,368.00	\$2,015,273.00	\$1,309,709.00

⁼ Indicates a correction of the bid price after review.