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Project Description

The scope of work to be completed under this contract includes, but are not limited, to the following:
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1. Demolition
2. Hazardous material abatement
3. Elevator machine, equipment, and control panel replacement
4. Hall fixtures, buttons, and signage replacement
5. Restroom renovation
6. Electrical / lighting modification
7. Fire alarm system modification
8. Mechanical and plumbing system modification.

In case of discrepancies, the official Contract Documents and addenda, if any, shall govern.

Refer to Contract Drawings and Spec Section 01 11 00 SUMMARY OF WORK of the Project Manual 
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Sourcing Event ID: 0000010577

Title: JPD Elevator Modernization

Project Site Address:  375 Woodside Street

Duration: 460 calendar days for substantial completion; 60 calendar days for final completion.

Liquidated Damages: $2,000 per day

Bid/Quotation Submission:
Bids shall be submitted online via ShareFile until 2:30:00 p.m., PST on July 02, 2025, after which the 
bid opening will be conducted live online via Microsoft Teams. Contract Administration will email 
the Microsoft Teams meeting information to all Plan Holders approximately 24 hours prior to Bid 
opening.

Refer to Project Manual Section 00 21 13 for specific bid submission instructions.

Contract Details
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Contract Details
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Questions on Bid Documents: 
Send to Lisa Zhuo at lisa.zhuo@sfdpw.org

Refer to Project Manual Section 00 21 14
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Contract Monitoring Division (CMD)
Contact:

Vivian Liu
415-554-0656
Vivian.Y.Liu@sfgov.org

• 10% Bid Discount for Small-LBE or Micro LBE Bidders
• Refer to Section 00 22 11 for more details

There are NO Requirements for LBE Subcontracting 
Participation Requirement and Good Faith Efforts
• Other CMD requirements shall apply

City Requirements 
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City Requirements 
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Office of Economic Workforce Development (OEWD)
Contact: 
AJ Thomas
415-701-4848
aj.thomas@sfgov.org

Office of Labor Standards Enforcement (OLSE) 
Contact
Anna Liu
(415)554-5404
anna.liu@sfgov.org
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Bidder Qualifications
Spec. § 00 21 13

Bidder shall submit with its Bid:

(1) a completed Bidder’s Qualifications form (§ 00 45 13)

(2) a completed and executed Release and Waiver Agreement (§ 00 45 16)

(3) a completed Bidder’s Safety Record form (§ 00 45 14)
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Bidder’s Qualifications (Section 00 21 13):

1. Possess a ‘B’ license.

2. Prime Contractor shall have successfully completed a minimum of two (2) projects that include similar scope and 
complexity during the last six (6) years involving elevator modernization, replacement, or new installation with a 
minimum contract value of $2M and at least with two (2) subcontract trades.
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Subcontractor Qualifications
Spec. § 14 21 23

9

Elevator Subcontractor Qualifications (Section 14 21 23, subsection 1.08):

1. Elevator Subcontractor shall have completed at least 3 sequentially phased modernization projects of comparable 
scope and complexity in the last five (5) years.

2. Elevator Subcontractor shall occupy an office within fifty (50) miles of the project site and directly employ no fewer 
than three (3) qualified, State-licensed service mechanics whose primary residence is within fifty (50) miles of the 
project site.
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Contractor Experience Requirements
Spec. § 00 21 13 & 14 21 23
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Experience Statements (submit within 10 working days after the date of the City’s notification of the lowest bidder):

Prime Contractor’s Project Manager: Min. 10 years of experience managing building construction projects, 
successfully completed at least 2 projects in the last 6 years with a min. contract value of $2M and with a min. of 2 
subcontract trades.

Prime Contractor’s Site Superintendent: Min. 10 years of experience, successfully completed at least 3 projects in the 
last 8 years with a min. contract value of $2M and with a min. of 2 subcontract trades.

Elevator Modernization Project Manager: Successfully completed 3 projects in the last 5 years.

Elevator Modernization Foreman: Possess a valid Certified Competent Conveyance Mechanic license for a min. of 10 
years in the State of California.

Elevator Modernization Mechanics (3): possess a valid CA State issued license

Please refer to Spec Section 00 21 13 and 14 21 23 for details.
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Bid Items
Spec. § 00 41 00

§ 01 20 00
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Contract amount
(between PW and Prime 
Contractor)

Elevator Maintenance contract to 
commence 
(to be executed between Elevator 
Subcontractor and RED after Final 
Acceptance of Elevator Work)

Amount to determine low bid
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Bid Items
Spec. § 00 41 00

§ 01 20 00
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Temporary Facilities and Controls
Spec. § 01 50 00 

Work Hours: 7:00am to 5:00pm Monday – Friday (unless otherwise stated in other sections of the Project 
Manual)

Check-in Process: 
• All contractors will need to report to the Facility Engineer at the Service Building at the beginning of 

each workday.
• Sign in using the binder provided by contractor, receive a contractor badge
• Sign out with the Facility Engineer at the Service Building at the end of each workday, return 

contractor badge.
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Temporary Facilities and Controls
Spec. § 01 50 00 

Work Restrictions: 
1. The building will be occupied and operational during the Work of this Contract.  The Contractor shall 

take all necessary precautions and implement mitigation controls to minimize disruption to 
occupied areas. Contractor shall maintain access to the following areas at all times during 
construction: 

• Building main entrances and exits
• Accessible path of travel
• Parking area entrances and exits
• Garbage pick-up locations

1. If vehicular or pedestrian access is limited at any time during construction including access to 
properties adjacent to the limit of work, the Contractor shall notify the City Representative in 
writing and obtain approval prior to closing vehicular or pedestrian access.
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Temporary Facilities and Controls
Spec. § 01 50 00 
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Temporary Facilities and Controls
Spec. § 01 50 00 

Noise Control and Mitigation:
To minimize construction noise and vibration impact, all high noise and vibration construction activities 
occurring on a business day shall occur between 7AM - 9AM. During special events, high noise activities 
may be prohibited, contractor shall coordinate with facilities engineers prior to any work requiring 
equipment that may result in high noises that could impact operations.

Hazardous Material Abatement:
Hazardous building material removal and abatement work per specification Section 01 35 44 – Building 
Related Hazardous Materials must be performed after 5pm on weekdays and from 7am to 5pm on 
weekends.

The Contractor shall coordinate and schedule hazardous building material testing, surveying, removal, 
and abatement work with the City Representative prior to performing such work.
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Pre-Construction Submittals
Spec. § 01 33 00

Within 14 calendar days of the Notice to Proceed:
- Construction Schedule
- Submittal Schedule
- Submittal Registry
- Schedule of Values

Within 60 calendar days of the Notice to Proceed:
- All submittals pertaining to Section 14 21 23 MODERNIZATION OF ELECTRIC TRACTION ELEVATORS
- Fire Alarm Permit

Refer to the Project Manual for all other required submittals.
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Contractor shall submit MRRP, monthly summaries, supporting documentation and final report in 
electronic format (Green Halo Systems Platform): http://sfgov.wastetracking.com/

Green Halo Tracking Number: 
• GH102-267-5429

Material Reduction and Recovery Plan
Spec. § 01 74 50
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Bidding Forms Checklist
Spec. § 00 40 13
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Bid/ Quotation Submission 
Spec. § 00 21 13 Appendix A

Responses to the RFQ for the project shall be submitted online via 
ShareFile at the following URL:

https://sanfranciscopublicworks.sharefile.com/i/ib07e313e86045789

Submit as a single file in PDF format containing all pages of the Bid and 
named as “Bid for Sourcing Event ID No. 0000010577 by <Bidder 
Name>.pdf” by July 02, 2025 until 2:30PM, PST

Late submissions will not be considered

(please leave sufficient time for the document to upload)

Any questions please email: contractadmin.staff@sfdpw.org
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Q&A

1. For questions on bid documents, please use Questions on Bid Documents (QBD) Form –
Spec. § 00 21 14

Send questions to: Lisa Zhuo, lisa.zhuo@sfdpw.org

2. For questions on bid submission, please contact contractadmin.staff@sfdpw.org

Quote Submission Date: July 02, 2025until 2:30PM, PST – electronic submission ONLY 
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