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AGENDA

1.
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9.

Housekeeping and Project Information — Youcef Bouhamama

City Requirements
O Contract Monitoring Division (CMD) — Ivan Oldenkamp
 Office of Labor Standards Enforcement (OLSE) — Lucio Sanchez
O Office of Economic Workforce Development (OEWD) — Alana Toliver

Project Overview — Colin Mosher, Project Architect
 Structural — Ray Lui
0 HazMat — Robert Begley

Addenda process/ QBD's — Youcef Bouhamama
Substitutions

Bid Submission

Evaluation Process — Best Value

Anticipated Schedule

Q&A
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HOUSEKEEPING

1. Please mute your microphones during the presentation

2. To verify attendance, please sign in using this link during the meeting
https://forms.office.com/g/FiY9J5Dm3A

3. Q&A opportunity at the end of the presentation
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PROJECT INFORMATION

Owner: Department of Public Health (DPH)
Designed and Managed by SF Public Works
= Delivery: Design Bid Build Best Value

= Contract Basis: Lump Sum
= Estimated Construction Cost: Approx. $43M.

o Thisamount includes the cost for ALL work per plans and specifications, and the
following Allowances:

e San Francisco Uniformed Officers ($1,250,000)
*  Partnering (5100,000)
* Unforeseen Federal Tariffs ($1,000,000)

= Contract Duration: (910) consecutive Calendar Days from NTP to Substantial Completion and
(90) consecutive calendar days for Closeout

= Required Contractor's License: License B; Traffic Control Subcontractor — License C-31
= LEED Gold Certification

= The building will be delivered to the Contractor vacant
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CITY REQUIREMENTS
Contract Monitoring Division (CMD)

Contract Compliance Officer: IVAN OLDENKAMP
Email: ivan.oldenkamp @sfgov.org
Phone: (415) 554 - 0639

e LBE Subcontracting Requirements:

* 10% Micro-LBE and 10% Small-LBE; 20% total
* Good Faith Efforts
e 5-Day Submittal Forms
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CITY REQUIREMENTS
Contract Monitoring Division

No LBE bid
discounts (due to
estimated cost)

Y

may apply

There are 2 LBE
subcontracting
requirements

J

1% MPP bid discount
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CITY REQUIREMENTS
Contract Monitoring Division

LBE Subcontracting Requirements ,
g 9 10% Micro-LBE 10% Small-LBE
You can use additional Micro-LBE
participation towards the Small-LBE
Requirement but not vice versa Faciliy 4 ) :
. | T - AL - $1,250,000
Pay attention to your LBE
subcontractors’ certification [2025.03.27 v1.98) 004100-2 Bid Form
categories and expiration dates
If you are counting an LBE sub for
Micro_LBE Credi‘l', mqke sure fhey Chinatown Public Health Center Renovation [Citywide PLA] Sourcing Event ID: 0000010892
are Micro in that scope in our =
Direc’rory !::la;n Bid ltem Eéﬂ:‘:t};d Unit* | Unit Price Extension
13 | Allowance for Partnering = AL . $100,000
Facilitation and Related Costs ’
thCh OUT for qlloquce Gnd 14 I;llq\;franceforUnforeseen Federal _ AL _ $1.000.000
. . . ariis ' )
contingency bid items
LBE participation will be calculated

based on your Total Bid Price
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CITY REQUIREMENTS
Contract Monitoring Division

Contract Monitoring Division - Good Faith Efforts Methods

You must do one of these 3 methods to be responsive

Exceed the sub requirements by 35%; which means listing LBEs for at least
27% of your total bid

List a new Micro-LBE you haven’t used on your last 5 contracts with sub
requirements

50 Point Approach — follow steps in Form 2B

Contract Monitoring Division — 5 Day Forms

The apparent low bidder must submit these forms by 5pm on the 5™ business
day after bid opening:

CMD Form 3
CMD Form 6 for each LBE sub
CMD Form 6A if using any LBE trucking
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c ITY R EQ U I R E M E NTS CITY AND COUNTY OF SAN FRANCISCO DANIEL LURIE, MAYOR
Offi ce Of I_a bO r Sta N d a rd S OFFICE OF LABOR STANDARDS ENFORCEMENT

PATRICK MULLIGAN, DIRECTOR

Enfo rcement (OLSE) Labor Standards Fact Sheet

(Locally-Funded Covered Local Projects - Citywide Project Labor Agreements)
Information and requirements for contractors and subcontractors bidding on public works

Contact Compliance Officer: LUCIO SANCHEZ contracts in the City snd Counly of Sen Francieco:

Pay workers the correct Prevailing Wage rates for each craft, classification and type of
work performed. san F isco Labor & Employ t Code § 101.1, 103.1; CA Labor Code § 1773 and 1774

« Submit certified payroll reports and fringe benefit statements into the City's electronic payroll

Email: Lucio.sanchezgarfias@sfgov.org
reporting system (LCP Tracker). San Francisco Labor & Employment Code § 103.3(e)(2)(A); CA Labor Code
Phone: (415) 554 - 4108 e

« Maintain Office of Labor Standards Enforcement (OLSE) daily sign-in sheets documenting all hours
worked and the classifications of work performed. San Francisco Labor & Emph Code § 103.3(c)3).

¢ Display the OLSE Prevailing Wage poster on the jobsite in a prominent and accessible

place, informing workers of Prevailing Wage requirements. San Francisco Labor & Empioyment Code §
103.3(c)4)

» Furnish employees with itemized pay stubs and retain payroll records. San Francisco Labor &
Employment Code § 103.3(e){1) and (2); CA State LC §226.

e Employ apprentices registered in a DIR-approved apprenticeship program and make
apprenticeship training contributions. san Francisco Labor & Employment Code § 104.2: CA Labor
Code §1777.5

* Register with the DIR. cA state Labor Code §1725.5

e Comply with local labor laws including Minimum Compensation Ordinance, Heaith Care
Accountability Ordinance, Health Care Secunity Ordinance, Fair Chance Ordinance,
Prevailing Wage Provisions in Covered Contracts, and the Citywide Project Labor Agreement
SF Admin Code Section 6.27; SF Labor and Employment Code Articles 111, 21, 142, and 102.

For projects awarded under CM/GC or Design-Build contracting models: OLSE will use the bid
advertisement date or contract date of the trade package, to calculate the applicable Prevailing
Wage determination. 8 CCR § 16000; CA Public Works Manual.

All work is subject to compliance monitoring and enforcement by OLSE. San Francisco Labor
& Employment Code § 103.3(c)(1).

OLSE Compliance Officers have the right to engage in random inspections of job sites and
to have access to the employees of the contractor, employee time sheets, inspection logs,
payroll records and employee paychecks. San Francisco Labor & Empioyment Code § 103.3(c)(2).

o Failure to comply with Prevailing Wage regulations may result in penalties between $50 and
$200 per day, per worker, and may lead to disqualification from public works with the City

and County of San Francisco. San Francisco Labor & Employment Code § 103.3(c)5); CA Labor
Code Section §1776(h).

City Hall, Room 430 1 Dr. Cariton B. Goodlett Place Tel. (415) 554-6573 Fax (415) 554-6291 San Francisco CA 94102-4685
Revised 01/2025
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CITY REQUIREMENTS Labor Standards Resources

The current Prevailing Wage rates are available on the Internet, from OLSE or the

Offi ce Of La bo r Sta n d a rd S ga;ctlsl:g:hzexaez::;:tlsf:; sbpeiez‘r:c information about Prevailing Wage requirements, you
Enforcement (OLSE)

OLSE Website
https:/Awww sf gov/information/prevailing-wage

DIR Prevailing Wage Rates
http:/’www dir.ca. gov/iIOPRL/PWD/

Davis-Bacon Wage Rates
https://sam_ gov/wage-determinations
Formula to search by WD: [State] + [year] + [0018]. Example: CA20240018

DIR Public Works Contractor Registration
https://www dir.ca.gov/Public-Works/Contractor-Registration.html

DIR Public Works Manual
http//www dir.ca gov/dise/PWManualCombined pdf

Apprentice Wage Rates
https://www. dir.ca.gov/opri/pwappwage/PWAppWageStart. asp

Apprenticeship Programs, Requirements & Forms
http://iwww dir.ca gov/DAS/PublicWorksForms htm

Contractors State License Status
https://www2_cslib.ca.gov/OnlineServices/Checklicensell/ChecklLicense.aspx

Information on laws for non-trade employees performing work on City Contracts
https:/iwww sf gov/information/prevailing-wage-non-construction-workers

| For more information, call OLSE at (415) 554-6573 or email prevailingwage@sfgov.org
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CITY AND COUNTY OF SAN FRANCISCO DANIEL LURIE, MAYOR

CITY REQUIREMENTS —— e

OFFICE OF LABOR STANDARDS ENFORCEMENT {

Office of Labor Standards S g
Citywide Project Labor Agreement (PLA)

Enforcement (OI_SE) (SF Public Works and SF Recreation and Parks Only)

Background: On February 18, 2019, the San Francisco Board of Supervisors passed the
Citywide Project Labor Agreement Ordinance (Section 6.27 of the SF Administrative Code).
This Ordinance directed the City to negotiate a Project Labor Agreement (PLA) with the San
Francisco Building Construction Trades Council.

Effective Date: July 14, 2020

COVERED PROJECTS:
(1) Funded wholly or in part by a general obligation bond or a revenue bond with an
estimated project value which exceeds the following threshold amounts:
o $5 Million from 7/14/2020 — 7/13/2021
o $3 Million from 7/14/2021 — 7/13/2022
o $1 Million from 7/14/2022 — 7/13/2040

(2) Funded by a source other than a general obligation bond or a revenue bond with an
estimated project value which exceeds $10 million

COVERED CONTRACTORS are required to:
1. utilize trade appropriate union hiring halls to hire workers
2. Pay fringe benefit contributions on behalf of workers directly to appropriate Union
Trust Fund programs
3. Complete and sign a Letter of Assent, Craft Assignment Form or Statement of
Exemptions (for LBE)
4. Attend a mandatory pre-job conference

CERTIFIED LOCAL BUSINESS ENTERPRISE (LBE) EXEMPTION:
1. Exempt until payments of $5 million are issued on covered projects

2. The LBE contractor has 30 days to sign a Letter of Assent and must comply with the
PLA across all current, ongoing, and subsequent covered projects when the LBE
reaches $5M threshold on covered projects

3. LBEs wishing to be exempt from the terms and conditions of the PLA must complete
and sign a Statement of Exemption form prior to project participation and payroll
reporting.

FOR MORE INFORMATION

Visit our website, call our office, or email us.

PLA Hotline: (415) 554-6573 | Email: prevailingwage®sfgov.o
Website: https: i i i i
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CITY REQUIREMENTS
Office of Labor Standards

Enforcement (OLSE)

LAY
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CITY AND COUNTY OF SAN FRANCISCO DANIEL LURIE, MAYOR

GENERAL SERVICES AGENCY
OFFICE OF LABOR STANDARDS ENFORCEMENT

PATRICK MULLIGAN, DIRECTOR

2025 OLSE / LCPtracker Training Schedule

No fees or registration required

Payroll Reporting Training
Includes an overview of Prevailing Wage and Citywide PLA

2™ Tuesday of the Month

10:30 am to 12:00 pm — City Contractors & Subcontractors
For City Staff - upon request - please email prevailingwoge @sfgov.org

Tuesday, January 14, 2025* Tuesday, July 08, 2025*
Tuesday, February 11, 2025* Tuesday, August 12, 2025*
Tuesday, March 11, 2025* Tuesday, September 09, 2025*
Tuesday, April 08, 2025* Tuesday, October 14, 2025*
Tuesday, May 13, 2025* Tuesday, November 11, 2025*
Tuesday, June 10, 2025* No Training in December 2025
*Live webinars will be conducted on Microsoft Teams.

On-Demand Webinar:

Available 24/7 & covers the basics of submitting certified payrolls.
Please visit OLSE’s website for up-to-date information
https://www.sf gov/take-payroll-training

For certified payroll reporting training questions, please contact Jimmy Hewitt by
phone at (415) 554-6211 or email james.hewitt@sfgov.org.

City Hall, Room 430 1 Dr. Cariton B. Goodlett Place San Francisco CA 941024685 Tel (415) 554-6573 Fax (415) 554-6291




CITY REQUIREMENTS
Office of Labor Standards Enforcement (OLSE)

San Francisco Labor Laws for City Contractors PO = o
Effective July 1, 2025 _— are Security nance ( )

Any employee who works an average of 8 hours a week in the City of San Francisco (whether or not on a City

(Revised: July 2025) contract) and is not covered by the HCAO:

= - - - Asof1/1/202s, d $2.56" or 53.85" (dependi i hou their health care (e.g. health
Minimum Compensation Ordinance (MCO) -mm..:,{m' ok & erer it s S cwo'{,m P,.o':::)mr S pes b on o
Wages and Paid Time Off (PTO) - Employees can only waive their rights:
For a company that has 5 employees or more, anywhere in the world. Includes subcontractors. < By signing an official HCSO voluntary waiver, and
< If they show they have insurance through another employer
Anvemploveewhowodsonacnvmmctforms. - Posting Requir

For-profit rate is $21.54/hour as of 7/1/25

- Non-profit rate is $21.55/hour as of 7/1/25

-  Public Entities rate is $22.00/hour as of 7/1/25; $23.00/hour as of 1/1/26

- 0.04615 hours of PTO per hour worked {can be used as vacation or sick leave, and is vested and cashed out at
termination)

- 0.03846 hours of Unpaid Time Off per hour worked — allowed without consequence

* Rate changes every January 1"

Contact the HCSO unit:

¥ = hoco@sfgov.og
= Employee must sign a “Know Your Rights” form s‘:" at l“;;} 554-78920
-  Posti i bt
N S Website: https.//www sf gov/information/health-care-security-ordinance

Contact the MCO unit:
Email: mco@sfgov.org

Phone: {415) 554-7903
Website: h s:ffvivewe st information/minimum-com ation-ordinance

Health Care Accountability Ordinance (HCAO) i hsnon T eauos 1 £o0)

For a company that has > 20 workers (for profit)/ > 50 workers (nonprofit), anywhere in the worid — includes Hiring Process
subcontractors. - You may not ask about criminal background in a job application or at the start of the hiring process
- Job announcements must include language specified by the law
Any employee who works at least 20 hours a week on a City contract for services: - You may inguire into criminal background after an interview or once a conditional offer has been made
_ Either - fyouintend to consider criminal background in your hiring decision, you must give the applicant the
A. Offer a compliant health plan with no premium charge to the ployee. See Mini Standards OR opportunity to provide evidence of rehabilitation or mitigating circumstances
B. Pay S$7.50" per hour to SF General Hospital (not Healthy San Francisco and not a benefit to employees) OR - Posting Requirement

C. Pay $7.50" per hour to covered employee. N/A to SFO and San Bruno Jail locations. Employee must live
outside of SF and work on a City contract outside of SF. See HCAO for more details.
- Employee must sign a “Know Your Rights” form

Contact the FCO unit:
- Posting Requirement

Email: fco@sfgov.org
Phone: (415) 554-5192
Website: https.//www sf gov/information/fair-chance-ordinance

*Rate changes every July 1%

Contact the HCAO unit:
Email: hcao@sfgov.org
Phone: (415) 554-7903

San Francisco Office of Labor Standards Enforcement
1 Dr. Cariton B. Goodlett Place, San Francisco, CA, 93102
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For quesTions, contact CrrvBuio:
)I‘ CltyBU|Id 4157014848 (P)

CTYBUILD@SFGOV .ORG
Office of Economic and Worklorce Development WWAW OEWD.ORG

CITY REQUIREMENTS
Offi Ce Of ECO n O m i C WO rkfo rce SAN FRancisco LocaL HIRING Poucy FOR CONSTRUCTION FACT SHEET

Development (OEWD) i

+ Applies to contracts for public work or improvement projects in excess of $1,000,000.

#+ The mandatory participation level is 30% of all project hours within each trade to be performed by
local residents.

+ At least 50% of the project work hours performed by apprentices within each trade shall be

Contact Compliance Officer: ALANA TOLIVER pestormed bylocal readents

+ Alocal resident is defined as an individual who is domiciled within the City and County of San
1. H Francisco at least 7 days prior to commencing work on the project. An individual may have only one
E mal I . d I daNnd -to I iver @ ngOV- 0) rg domicile, which is their principal residence and where they intend to return when they are absent.

Phone: (628) 652 — 8486 (direct) & GuioEuNes

+ Form 1: Local Hiring Plan: Must be submitted to CityBuild within 15 days from Notice of Award.
Contractors are required to identify trade(s) and estimated total and local work hours to be utilized

(415) 701 — 4848 (main) onthe project

suhrrlﬂed PRIDFI to 'lhe ﬁwsdlng Depnrtntnt lssumg a Nuhce to Pmctell [NTP]-

s (City's Electronic Certified Payroll System: All contractors will be required to submit certified payroll

Construction Services — Local Hire Policy for all workers through the City's Electronic Certified Payroll System. An account is required to

access the system.

s Evaluation: Compliance of the Policy requirements will be evaluated on the actual work hours
reported through the City's Electronic Certified Payroll System.

PENALTIES
# The ordinance establishes various consequences of non-compliance with the policy, including the

authority of assessment of penalties against contractors that do not meet the local hiring
requirements.

# The penalty for failing to meet the local hiring requirement shall be the amount equal to the
journeyman or apprentice prevailing wage rate for the primary trade used by the contractor for
each hour the contractor fell short.

¢ Contractors may request a conditional waiver from local hiring requirements on a project-specific

basis for “spedialized trades,” by receiving credit for local hiring on non-covered projects, sponsoring
new apprentices, or making “direct-entry” hires.
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PROJECT OVERVIEW
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PROJECT OVERVIEW
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PROJECT OVERVIEW
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PROJECT OVERVIEW
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PROJECT OVERVIEW
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PROJECT OVERVIEW

BROADWAY TUNNEL:

Phasing Plan
SFMTA Traffic Control Plan

Structural Work
Civil work
HazMat Work
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BEAMS, CEILINGS, NEW SIDEWALK & STRUCTURAL BRACING ALONG GRIDLINE A. CONDUIT INSTALLATION FOR PG&E SERVICE ABOVE CEILING FROM NEW VAULT SEE SHEET

TV.01. PEDESTRIAN WALKWAY OPEN AT SOUTH SIDE ONLY.

PHASE B: NORTH BORE CLOSURE - BROADWAY TUNNEL LEVEL
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WALKWAYS ON BOTH SIDES OF TUNNEL WILL REMAIN OPEN. THIS WILL BE WEEKEND WORK ONLY AT BEGINNING AND END OF CONSTRUCTION
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SOUTH BORE CLOSURE - LANES 3 & 4 CLOSURE: PER SFMTA SPECIFICATIONS. INCLUDES CLOSURE OF SOUTH WALKWAY, ABATEMENT, DEMOLITION, EXCAVATION, GRADE BEAMS,
CEILINGS, NEW SIDEWALK & STRUCTURAL BRACING ALONG GRIDLINE E. CONDUIT INSTALLATION FOR PGAE SERVICE ABOVE CEILING FROM NEW VAULT SEE SHEET TV.01.
PEDESTRIAN WALKWAY OPEN AT NORTH SIDE ONLY.

PHASE A: SOUTH BORE CLOSURE - BROADWAY TUNNEL LEVEL
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PROJECT OVERVIEW
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PROJECT OVERVIEW

Lobby Level 1 Waiting Level 1
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PROJECT OVERVIEW
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PROJECT OVERVIEW

Waiting Area Level 2 Collaborative Workspace

Reception Level 2 Exam Rooms
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PROJECT OVERVIEW
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PROJECT OVERVIEW

Level 3 Child Development Center Waiting Area
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PROJECT OVERVIEW

Multipurpose Rooms

Consultation Rooms
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PROJECT OVERVIEW
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ADDENDA PROCESS/ QBD'S Chntown bt Hosth onter Ranvaton (i PLA S Event 1 00000082

SECTION 00 21 14 (Rev.1)

QUESTION ON BID DOCUMENTS (QBD) FORM

Polenfial Bidders mus! compleie thiz QBD Forrm and submd o the address befow no tider han 10 calendar
days before the Bid Swbmission Due Dade

Project CHINATOWMN PUBLIC HEALTH CENTER

REMOVATION [CITYWIDE PLAJ R#teﬂafdt:'
* Bidders are advised that any oral exchange with the City in response to Sourcing Event No. 0000010852 s Fcored
. . . Ta Baweau of Architeciure Addendum ssued? L[] Yes L) No
questions DOES NOT amend/ alter or modify the Bid Docs. Any change to 49 Soult Van Ness Averws. St 1100 Date Ser Resgonss
the Bid Docs will be through a written Addendum/ Addenda. Wionion: Cotin Mosher
Phane: (510) 504-8247 (Coln Moshar)
H H i g Emai: Colin Mosher Colin Mosherdehdow org and
e Submit questions using QBD Form to the City no later than the date and Youcef Bouhamama Youce! Souhamoma@sidon or
time identified in the Bid Schedule
omgaery Namia SEE]
* The City will post Addenda on SF City Partner and SFPW Bid Documents M—--: R
Chack One Only (Use separade form for sach speciication and drawing queshon, )
O Spec. Section Paragraph{s)
D D'nmnﬂ Shuinirl Datail{s

* Notices regarding Addenda and other bid changes will be distributed by
email to Plan Holders.

L sl

* Acknowledgement of Receipt of Addenda - 00 43 20 for additional

[J Miark this box if the OBD can be answered by Bidder's review of the documants, Rieply with

InStrU CtIOHS. location(s) whano the information can ba oblaened
Reply
By BurdaiFirm Dinia

The reaply i3 &n answer o 8 Bidder's queston. The reply does not change the Bd Documenls unkess e
information conlained thersin is issued in an Addendum. At the sole discretion of the City, the question and
reply rmany beie rieburned o the questons: and disinbuted 1o all bidding general conbracions for informational
purposes

; . . . 02503 2T v & } ol ”
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SUBSTITUTIONS

* No later than 10 calendar days before the bid opening, Bidders shall
submit a completed QBD form accompanied by a Request for
Substitution form (Section 00 49 18) and required supporting
documentation.

e The City has determined, in accordance with California Public Contract
Code § 3400, that certain Items are designated to match existing
Items/ Systems in use on a particular public improvement, either
completed or in the course of completion, and/or certain Owner/City-
standard Items are available from only one source. As to such Iltems,
the City will not permit substitution. Refer to Section 01 25 13 -
Product Substitution Procedures for additional information.

a. Lenel integrated access control and site management system
from Comtel System Technology, Inc. per Section 28 13 00 —
Access Control.

b. Lenel Prism Video Management System (VMS) from Comtel
System Technology, Inc. per Section 28 23 00 — Video
Surveillance.

c. Delta Controls HVAC control system from EMCOR Services Mesa
Energy per Section 23 09 00 — Instrumentation and Control for
HVAC.
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BID SUBMISSION

Refer to Section 00 21 13 — Appendix A. Submit your bid using the ShareFile.
Go to the URL:

https://sanfranciscopublicworks.sharefile.com/i/i87aa30f09c746f8a

Submit the following:

1) Digital file containing a scanned copy of the Bid, including all items on the
Bidding Forms Checklist (Section 00 40 13), shall be submitted as a single
file in PDF format.

2) The Bidder’s Qualifications and Experience Statement shall be submitted
as a separate file in PDF format containing all pages of the Bidder’s
Qualifications and Experience Statement (including the Project Data
Sheets and any other documentation required per Section 00 40 23)

3) Responses to the written portion of the Best Value Questionnaire shall
be submitted as a separate file in PDF format containing all pages of the
written responses required per Section 00 40 27)
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EVALUATION PROCESS — BEST VALUE

The Contract, if awarded, will be awarded to
the responsible Bidder whose responsive Bid provides
the Best Value to the City.

The Best Value Bid to the City is equivalent to the Lowest
Best Value Score. The Best Value Score is determined by
an evaluation of :

(1) The Bidder’s Cost
(2) The Bidder’s Qualification Point score

The City will divide each Bidder’s Cost by its Qualification
Point score to determine the Bidder’s Best Value Score.

The lowest Best Value Score will represent
the Best Value Bid.
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Bid Opening:

The Bid Opening for the cost portion will be
conducted live via Microsoft Teams upon
completion of the panel review and scoring
for the non-cost portion. Contract
Administration will email the Microsoft
Teams meeting information to all Plan
Holders approximately 24 hours prior to the
Bid Opening. Contract Administration will
email the notification of the Best Value
Tabulation after the conclusion of the Bid
Opening for the cost portion.

Should there be questions, please email contractadmin.staff@sfdpw.org



ANTICIPATED BID SCHEDULE

Issuance of Bid

Thursday, August 14, 2025

Virtual Pre-Proposal Conference:

Wednesday, September 3, 2025, 10:00 AM (PST)

Site Visit to Chinatown Public Health Center

Wednesday, September 3, 2025, 1:00 PM (PST)

Questions Due:

(10) working days before the Bid due date

Bid Due (online via ShareFile)

Wednesday, October 15, 2025, 2:30 PM (PST)

Panel Evaluation Best Value (Tentative):

Monday, October 27 - Friday, October 31, 2025

Bid Opening and Notification of Best Value
Tabulation (Tentative):

Wednesday, November 5, 2025

Anticipated Award (Tentative):

December, 2025

Notice to Proceed (Tentative):

February, 2026

Contract Administrator:

San Francisco Public Works

Contract Administration

49 South Van Ness Avenue, Suite 1600

San Francisco, California 94103

Office: (628) 271-3134

contractadmin.staff@sfdpw.org
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PRE-BID SITE WALK

Date: September 3, 2025
Time: 1:00 PM PST

Location: 1490 Mason Street, San Francisco, CA

Meet outside in front of the main entrance.
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