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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Located at the intersection of Terry A. Francois 

Boulevard and 16th Street.

Project identified in the Port of San Francisco’s 

Waterfront Plan

Project identified in Plan Bay Area 2050 (MTC 

and ABAG). 

Also identified in San Francisco Bay Ferry’s 2050 

Service Vision as a Tier I expansion project.

Project Background
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

The scope of work consists of marine and upland 

components: construction of new ferry landing 

facilities, emergency firefighting water system (EFWS) 

suction connection and fireboat manifold, and 

improvements to the Ferry Plaza and Agua Vista Park.  

The new ferry facilities include a covered fixed pier, 

gangway, float guide piles, donut fender piles, 

hardscape, plantings, and associated utilities for 

vessel charging, power, lighting, water, and fire 

protection. 

The EFWS system includes installation of suction 

connection and the fireboat manifold and connection 

to the main EFWS pipe in Terry Francois Blvd. 

Agua Vista Park Improvements include grading, site 

lighting, irrigation, hardscape, and planting. The 

project may require environmental management of 

excavated materials. 

Refer to Contract Drawings and Spec Section 01 11 00 

Summary of Work of the Project Manual for more 

information. 

Project Description
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Rendering by the Port of San Francisco



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Project Scope

5



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Project Schedule

6

Bid Opening: May 13, 2026

Anticipated Award of Contract: July 2026 

Anticipated NTP: August 2026

Construction – In Water Work Windows

June 1, 2026 – November 30, 2026

June 1, 2027 – November 30, 2027

Rendering by the Port of San Francisco



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Sourcing Event ID: 0000011620

Federal Aid Project No.: 97T27501

Project Title: Mission Bay Ferry Landing Phase 2B and Agua Vista Park [Citywide PLA]

Project Site Address:  Located at the intersection of Terry A. Francois Boulevard and 16th Street.

BID Submission Date: Wednesday, May 13, 2026 until 2:30:00 PM, PST. 

Bids shall be submitted online via ShareFile. See Project Manual Section 00 21 13 for specific bid submission instructions. 

ShareFile URL: https://sanfranciscopublicworks.sharefile.com/i/i8e78879049a4e58a 

BID Opening: The bid opening will be conducted live online via Microsoft Team. 

Contract Administration will email the Microsoft Teams meeting information to all Plan Holders approximately 24 hours prior to Bid opening. 

Contract Duration: 600 consecutive calendar days from NTP to Substantial Completion.

90 consecutive calendar days from Substantial Completion to Final Completion.

Contract Details
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Requirements: Class “A" license is required to bid. Pursuant to San Francisco Administrative Code (“Administrative Code”) Section 6.25 and Chapter 25 of the 

Environment Code, “Clean Construction” is required for the performance of all work. The bid discount for LBE prime bidders does not apply to Contracts 

estimated by the Contract Awarding Authority to exceed $20,000,000. This project has multiple LBE Subcontracting Requirements. The total LBE 

Subcontracting Requirement is 20% and at least 5% must be subcontracted to LBEs certified by San Francisco Contract Monitoring Division as Micro in 

size. Good Faith Efforts: In accordance with Administrative Code Chapter 14B requirements, good faith efforts may apply. San Francisco Citywide Project 

Labor Agreement. Contractor shall perform not less than 30 percent of the original contract work with the Contractor's own organization. This Project 

shall incorporate the required partnering elements for Partnering Level 3.

Estimate: The estimated construction cost is approximately $26,020,000.

Liquidated Damages: $2,000.00 for each calendar day that transpires with the Work not Substantially Completed after the time limit for achieving

Substantial Completion. $500.00 for each calendar day that transpires with the Project not Finally Completed after the time limit for achieving Final

Completion. Refer to Project Manual 00 73 02. 

Refer to Project Manual Section 00 21 13 for specific bid submission instructions.

Contract Details
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Contract Details
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Question on Bid Documents: 

Send to Tony Abuyaghi at 

tony.abuyaghi@sfdpw.org

Potential Bidders must complete a QBD form 

and submit no later than 10 calendar days 

before the bid submission due date date. 

Refer to Project Manual Section 00 21 14



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Bidders’ attention is directed to the following:

Geotechnical Reports

(Total: 3 Files)

Existing Site and Building Construction Documents 

(Total: 7 Files)

Hazardous Materials Reports 

(Total: 6 Files)

Environmental Entitlements, Permits and Reports

(Total: 11 Files)

The foregoing Reference Documents are not part of the Contract Documents.  The City does not warrant the completeness of the Reference 

Documents. 

The City makes no representation, either express or implied, that the conditions indicated in the Reference Documents are representative of those 

existing at the Site, or that different conditions may not occur or materials other than or in proportions different from those 

indicated may not be encountered.  Refer to Paragraph 3.03, Unforeseen Or Differing Conditions, of the General Conditions. 

Refer to Spec Section 00 31 00 for additional reports and documents.

Available Project Information 
Spec. § 00 31 00
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

City Requirements 
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• No LBE prime bid discounts, but 1% bid discount may apply to Mentors in the MPP 

(capped at $300k discount)

Responsiveness to 14B Requirements has multiple has multiple steps! 

1. LBE Subcontracting Participation Requirement is 5% Micro-LBE and 15% Small-

LBE

• Only SF Small and/or Micro LBEs who are certified in the scope they are listed 

to perform can be used to meet the requirements

• Must use Micro-LBEs for the Micro requirement; can use Micro and/or Small-

LBE for the Small requirement

2. Good Faith Efforts must be met with one of the 3 methods on Form 2B:

• Exceed LBE participation req. by 35%; so for this project = 27% participation 

OR

• Use a Micro-LBE firm you haven’t used on your last 5 City contracts 

OR

• Score at least 50 Points by following the steps on Form 2B

5 Day Submittal Forms – Lowest Apparent Bidder

• CMD Form 3, Form 6, Form 6A (if LBE trucking), Bid Quotes from LBE 

Subcontractors

Contract Monitoring Division (CMD)

Contact: Ivan Oldenkamp

ivan.oldenkamp@sfgov.org

(415) 554-0639



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

City Requirements 
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Office of Economic Workforce Development (OEWD)

Contact: Joyce Wong 

joyce.s.wong@sfgov.org

• 30% of all work hours within each trade must be 

performed by local residents. 

• 50% of all apprentice hours within each trade must 

be performed by local residents. 



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

City Requirements 
Office of Labor Standards Enforcement (OLSE) 

Contact: Lucio Sanchez Garfias 

lucio.sanchezgarfias@sfgov.org

(415) 554-4108
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This project is subject to prevailing wage requirements 

and that the applicable wage determination is 2026-1.



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Contractor and Subcontractor Qualifications
Spec. § 00 21 13

Bidder shall submit with its Bid:

(i) a completed Bidder’s Qualifications form (§ 00 45 13)

(ii) a completed Bidder’s Safety Record form (§ 00 45 14)
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Contractor and Subcontractor Qualifications
Spec. § 00 21 13
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Experience Statements (submit within 10 working days after the date of the City’s notification of the lowest bidder):



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Contractor and Subcontractor Qualifications
Spec. § 00 21 13
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Experience Statements (submit within 10 working days after the date of the City’s notification of the lowest bidder):



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Bid Items – Schedule of Bid Prices / Alternates
Spec. § 00 41 00 
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Bid Items – Schedule of Bid Prices / Alternates / Allowances
Spec. § 00 41 00  & Spec § 01 20 00 & Spec § 01 21 00 
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 
19

Temporary Facilities and Controls
Spec. § 01 50 00 

Construction Sequencing

After award and certification of the Contract, a pre-construction meeting will be scheduled with the Contractor to determine the official date for 

commencement of the Work. No fieldwork can begin prior to the Contractor’s receipt of written permission from the City Representative. The City 

shall have full jurisdiction and responsibility of the property until the commencement date for the Work. 

The Contractor shall submit a Construction Access and Staging Plan per Article 1.04 below for review and approval prior to commencement of the 

Work. 

Work Restrictions

Contractor shall maintain accessible path of travel for pedestrians and bicyclists as noted on the drawings and provide continuity of San Francisco Bay 

Trail throughout construction.  The Contractor shall take all necessary precautions and implement mitigation controls to minimize 

disruption to open areas. 

Contractor shall restore all public access areas to previous conditions or better, within six months following completion of the use of the public access 

areas required by the existing BCDC permits for the temporary construction staging, unless the restoration would interfere with the improvements to 

Agua Vista Park required in BCDC Permit Special Condition II.B.3. 



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Temporary Facilities and Controls
Spec. § 01 50 00 
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Work Scheduling Restrictions

1. The Contractor shall coordinate its operations with the City and shall incorporate in its Progress Schedule activities for all special events that will 

require the Contractor to suspend its operations at the project site. 

2. The Contractor’s working hours shall be as specified in Section 00 72 00 – General Conditions, subparagraph 1.01A.67, except as specified 

otherwise in these Specifications or approved in writing by the City Representative. 

3. Impact pile driving is typically limited to daylight hours (defined between 1 hour before civil sunset or 1.5 hours before civil sunrise) to ensure clear 

visibility for observers, and the hours outside the San Francisco Night Noise Ordinance hours of 10PM to 7AM, only during the permitted seasonal 

window.  No pile driving is allowed at night time. 

4. No construction activity is permitted on streets highlighted on Map 3 of the SFMTA Blue Book, from two (2) hours before until two (2) hours after 

events.  Contractor shall coordinate its operations with street closures and work hour limitations imposed by the Chase Center and Giants Enterprise 

on event days.  Refer to https://www.sfmta.com/media/40010/download?inline, https://www.chasecenter.com/events/ and 

https://www.mlb.com/giants . 

5. Contractor shall coordinate its operations with the City staff on Bayfront Park closures and work hour limitations imposed on Bayfront Park event 

days. 

Work Blackout Dates

No in-water pile driving is allowed from December 1 to June 1.



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Temporary Facilities and Controls
Spec. § 01 50 00 
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Street and Utility Work in the Right-of-Way

The Contractor shall not commence work in the public right-of-way prior to receiving the Engineer's approval of the Construction Schedule.  No Work 

shall commence prior to the approval of applicable traffic control plans, storage and parking plans, and flagger resumes and certificates. 

a. It is the Contractor's responsibility to check the Special Event Street Closures list at the link: https://www.sfmta.com/permits/special-event-street-

closures. 

2. The Contractor shall not commence any excavation in the public right-of-way without a valid permit from the Port of San Francisco. The Contractor 

shall submit a copy of the permit. 

Security and Protection of the Project Site 

The Contractor shall adhere and require Project Site Security, Temporary Construction Barricades, and Temporary Construction Fencing. 

Temporary Electricity, Lighting, Sanitary and Water Service 

The contractor shall adhere and require set forth in the project manual during the construction contract. 

Temporary Project Sign

The Contractor shall install a total of 2 ONESF project sign(s) as directed by the City Representative. 

Parking Stalls for Construction 

In order to use parking stalls within SF Port jurisdiction for construction, Contractor must submit application, payment, and supporting materials, and 

obtain approval from the Port at least 15 calendar days before the project start date.  Refer to Section 01 50 00 Appendix B. Applications must be 

approved by the Port before permit can be used. 

Field Offices and Sheds: Contractor to provide its own field office, equipment, and services and a City Representative Field Office during construction. 

Refer to 01 50 00 and 01 52 13 for more information.



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Partnering Procedures
Spec. § 01 31 33 

This Project shall incorporate the required partnering elements for Partnering Level 3

The City Representative, after award of Contract but in no case longer than 30 days following Notice to Proceed (NTP), shall send the Contractor a written invitation to enter into a partnering relationship. 
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For Level 3 Projects, add the following elements: 

1. Internal or External Facilitator.  City and Contractor shall retain either an internal facilitator or an external facilitator according to 

the process listed in subparagraph 3.3 below for the partnering meetings or workshops.   The facilitator shall be mutually 

agreed to by the City and Contractor. 

2. Quarterly Partnering Workshops or Sessions (including kick-off workshop).  The partnering team may participate in additional 

workshops or sessions during the life of the project as needed. 

3. Quarterly Project Scorecards.  City and Contractor shall participate in periodic partnering evaluation surveys to measure progress 

on mutual goals and short-term key issues as they arise. 

4. Key Subcontractor On-Boarding/Off-Boarding.  Key subcontractors will be invited to participate in the partnering sessions as 

necessary as determined by City and Contractor as their participation in the project work becomes relevant. 



Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Contractor shall submit MRRP, monthly summaries, supporting documentation and final report in 

electronic format (Green Halo Systems Platform): http://sfgov.wastetracking.com/

Green Halo Tracking Number: 

GH102-253-0435

Material Reduction and Recovery Plan
Spec. § 01 74 50
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Bidding Forms Checklist
Spec. § 00 40 13
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Bid/ Quotation Submission 
Spec. § 00 21 13 Appendix A

Responses to the RFQ for the project shall be submitted online via 

ShareFile at the following URL:

https://sanfranciscopublicworks.sharefile.com/i/i8e78879049a4e58a 

Submit as a single file in PDF format containing all pages of the Bid and 

named as “Bid for Sourcing Event ID No. 0000011101 by <Bidder 

Name>.pdf” by May 13, 2026 until 2:30PM, PST

Late submissions will not be considered

(please leave sufficient time for the document to upload)

Any questions please email: contractadmin.staff@sfdpw.org
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Mission Bay Ferry Landing Phase 2B and Agua Vista Park 

Reminder

Bid Submission Date: Wednesday, May 13, 2026 until 2:30:00 PM, PST

Electronic Submission ONLY 
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