

**Department of Public Works
TABULATION OF BIDS
PLA**

SOURCING ID: 0000009729

CONTRACT TITLE: PW MCLAREN & TWIN PEAKS TRAILS

FULL TITLE: MCLAREN AND TWIN PEAKS TRAILS (Rebid) [CITYWIDE PLA]

BIDS RECEIVED: July 17, 2024

<u>BIDDERS (in the order received & opened):</u>	<u>LBE Status Claimed</u>	<u>Base Bid Price</u>	<u>Alternate 1</u>	<u>Total Bid Price</u>
Yerba Buena Engineering & Construction, Inc.	Micro-LBE 10%	\$2,339,750.00	\$240,500.00	\$2,580,250.00
Cazadoro Construction, Inc.	Micro-LBE 10%	\$2,147,500.00	\$396,130.00	\$2,543,630.00
	Average Bid:	\$2,243,625.00	\$318,315.00	\$2,561,940.00
	Engineer's Estimate:	\$2,200,000.00	\$200,000.00	\$2,400,000.00
	% of Engineer's Estimate:	102%	159%	93.68%
	% of Engineer's Estimate vs. Low Bid Received	98%	120%	106%

**The following announcement was made prior to bid opening:
The Construction Budget for this Project is \$2,400,000.00, and the priority of alternates is as follows: 1**

cc:	Lauren Chavez	Carla Short	Ronald Alameida	Phil Ginsburg
	Queena Chen	Fernando Cisneros	K2 Systems	All Bidders
	Jun Caranto	Keri Ayers		


For complete subcontractor listings, check: <https://bidopportunities.apps.sfdpw.org/CaseLoad/Details/2518>

July 17, 2024

= Indicates a correction after review

Sourcing ID: 0000009729
 Contract Title: PW MCLAREN & TWIN PEAKS TRAILS
 Full Title: MCLAREN AND TWIN PEAKS TRAILS (Rebid) [CITYWIDE PLA]
 Bid Date: July 17, 2024

BID ITEMS	QUANTITIES	UNIT	UNIT PRICE	Yerba Buena Engineering & Construction, Inc.	UNIT PRICE	Cazadoro Construction, Inc.
				EXTENSION		EXTENSION
1	---	LS	---	\$639,400.00	---	\$750,000.00
2	---	LS	---	\$631,000.00	---	\$428,000.00
3	---	LS	---	\$764,400.00	---	\$577,000.00
4	---	LS	---	\$116,200.00	---	\$73,750.00
5	---	LS	---	\$120,000.00	---	\$250,000.00
6	---	AL	---	\$20,000.00	---	\$20,000.00
7	---	AL	---	\$30,000.00	---	\$30,000.00
8	---	AL	---	\$18,750.00	---	\$18,750.00
Base BID PRICE:				\$2,339,750.00		\$2,147,500.00
ALT-1	---	LS	---	\$240,500.00	---	\$396,130.00
TOTAL BID PRICE:				\$2,580,250.00		\$2,543,630.00

 = Indicates a correction after review