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Project Description

Bill Graham Civic Auditorium is an occupied historic building 

located at 99 Grove Street, San Francisco in Civic Center that 

hosts events, concerts and meetings. The building was 

completed in 1915 as part of the Panama-Pacific 

International Exposition. The existing roof at Bill Graham 

Civic Auditorium (BGCA) consists of a flat roof area and an 

elevated octagonal area in the center of the building with 

four mechanical penthouses. The proposed work is to install 

new single ply roofing membrane over existing roof 

membrane throughout the low sloped roof. The project also 

includes demo and replacement of sheet metal flashings, 

drain replacements, and repointing of the stone parapet cap 

as indicated on drawings. The project also replaces the 

penthouse metal roof and metal wall panels/louvers. 

Refer to Contract Drawings and Spec Section 01 11 00 

SUMMARY OF WORK of the Project Manual.
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Bill Graham Civic Auditorium 

Phase 2 Roofing

Sourcing Event ID: 0000010241

Title: Bill Graham Civic Auditorium Phase 2 Roofing

Project Site Address:  99 Grove Street, San Francisco, CA 94102

BID Submission Date: Wednesday, February 12, 2025 until 2:30:00 PM, PST. 

Bids shall be submitted online via ShareFile. See Project Manual Section 00 21 13 for specific bid submission instructions. ShareFile 

URL: https://sanfranciscopublicworks.sharefile.com/i/ib70b7820a6945b0a 

BID Opening: The bid opening will be conducted live online via Microsoft Teams. 

Contract Administration will email the Microsoft Teams meeting information to all Plan Holders approximately 24 hours prior to Bid 

opening. 

Duration: 150 consecutive calendar days from NTP to Substantial Completion.

60 consecutive calendar days from Substantial Completion to Final Completion.

Liquidated Damages: $2,000.00 for each calendar day that transpires with the Work not Substantially Completed 

after the time limit for achieving Substantial Completion. $500.00 for each calendar day that transpires with the

Project not Finally Completed after the time limit for achieving Final Completion. Refer to Project Manual 00 73 02. 

Refer to Project Manual Section 00 21 13 for specific bid submission instructions.

Contract Details
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Bill Graham Civic Auditorium 

Phase 2 Roofing

Contract Details
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Question on Bid Documents: 

Send to Rafael Gutierrez at 

Rafael.Gutierrez@sfdpw.org

Potential Bidders must complete a QBD form 

and submit no later than 10 calendar days 

before the bid opening date. 

Refer to Project Manual Section 00 21 14



Bill Graham Civic Auditorium 

Phase 2 Roofing

City Requirements 
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Bid Discounts

• 10% to SF Micro and Small-LBEs

• 5% (if applicable) to SBA-LBEs

LBE Requirement

• 20% LBE subcontracting requirement- only SF Micro and/or 

Small-LBE firms can be used to meet the 20% requirement

• LBE primes cannot count their self-participation towards the 

LBE requirement

• Bidders must meet the 20% LBE requirement at time of bid 

on document 00 43 36

Good Faith Efforts (CMD Form 2B)

Bidders will utilize one of the following three approaches to meet the 

good faith requirement with their bid:

• Approach A – Exceed the 20% LBE requirement by 35%

o 35% of 20% is 7%. Bidders must commit at least 27% 

(20% + 7%) to LBE subcontractors with their bid

• Approach B – Utilizing a new micro-LBE

• Approach C – Achieve at least 50 points

Contract Monitoring Division (CMD)

Contact: James Chung 

james.chung@sfgov.org 

415-554-0640
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City Requirements 
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Office of Economic Workforce Development (OEWD)

Contact: Emily Chea 

emily.chea@sfgov.org
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Phase 2 Roofing

City Requirements 
Office of Labor Standards Enforcement (OLSE) 

Contact: Anna Liu

anna.liu@sfgov.org 

(415) 554-5404
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Bill Graham Civic Auditorium 

Phase 2 Roofing

Contractor and Subcontractor Qualifications
Spec. § 00 21 13

Bidder shall submit with its Bid:

(i) a completed Bidder’s Qualifications form (§ 00 45 13)

(ii) a completed Bidder’s Safety Record form (§ 00 45 14)
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Bidder’s Qualifications Statement: Prime Contractor
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Phase 2 Roofing

Contractor and Subcontractor Qualifications
Spec. § 00 21 13
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Experience Statements (submit within 10 working days after the date of the City’s notification of the lowest bidder):
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Contractor and Subcontractor Qualifications
Spec. § 00 21 13
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Experience Statements (submit within 10 working days after the date of the City’s notification of the lowest bidder):
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Contractor and Subcontractor Qualifications
Spec. § 00 21 13
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Experience Statements (submit within 10 working days after the date of the City’s notification of the lowest bidder):
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Contractor and Subcontractor Qualifications
Spec. § 00 21 13
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Experience Statements (submit within 10 working days after the date of the City’s notification of the lowest bidder):



Bill Graham Civic Auditorium 
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Bid Items – Schedule of Bid Prices 
Spec. § 00 41 00 
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Bid Items - Alternate
Spec. § 00 41 00 
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Bill Graham Civic Auditorium 

Phase 2 Roofing

Temporary Facilities and Controls
Spec. § 01 50 00 

Work Hours:

The building facility will be occupied and open to the public during the Work of this Contract. The Contractor shall take all

necessary precautions and implement mitigation controls to minimize disruption to occupied areas. Contractor shall maintain 

access to these areas at all times during construction including entrances, accessible path of travel, and egress. 

Monday-Friday: 7am to 5pm  

Check-in Process: 

Contractors will need to sign in and out at the security desk located at the corner of Polk & Grove every day prior to beginning any 

work. 

Site Access:

If vehicular or pedestrian access is limited at any time during construction including access to properties adjacent to the limit of 

work, the Contractor shall notify the City Representative in writing and obtain approval prior to closing vehicular or pedestrian 

access.  

Construction Access and Staging Plan: 

Refer to spec section 01 50 00 for details. 
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Bill Graham Civic Auditorium 

Phase 2 Roofing

Temporary Facilities and Controls
Spec. § 01 50 00 

Freight Elevator Access:

- Contractor may use 1 of 2 freight elevators while there are no events or activities occurring at the facility. 

- Both freight elevators do not go up to the roof level. The 4th floor is the highest floor level they can access. The roof is accessed 

from the 4th floor by a set of stairs. 

- Contractor may use the freight elevators for personnel and tools but not for heavy materials or equipment because of their load 

capacity. 

Work Scheduling:

The Contractor shall coordinate its operations with the City and shall incorporate in its Progress Schedule activities for all special 

events that will require the Contractor to suspend its operations at the project site. 

Work Blackout Dates:

Events are scheduled on the following dates at the facility. 

Wednesday, May 14, 2025, Wednesday, May 21, 2025, Thursday, May 22, 2025, Friday, May 30, 2025, Friday, June 6, 2025. 

There shall be no construction work on those days, and the Contractor shall schedule the work around those days. The work areas 

must be clean, safe and secured from the public during the events. All heavy equipment and materials shall be temporarily 

relocated as required. The streets around the facility shall be not be blocked or obstructed by any construction related items 

including but not limited to materials, equipment, or vehicles. Vehicular and pedestrian traffic in the public right-of-way shall not 

be blocked under any circumstances. 
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Bill Graham Civic Auditorium 

Phase 2 Roofing

Contractor shall submit MRRP, monthly summaries, supporting documentation and final report in 

electronic format (Green Halo Systems Platform): http://sfgov.wastetracking.com/

Green Halo Tracking Number: 

GH663-471-5657

Material Reduction and Recovery Plan
Spec. § 01 74 50
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Bill Graham Civic Auditorium 

Phase 2 Roofing

Bidding Forms Checklist
Spec. § 00 40 13
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Bill Graham Civic Auditorium 

Phase 2 Roofing

Bid/ Quotation Submission 
Spec. § 00 21 13 Appendix A

Responses to the RFQ for the project shall be submitted online via 

ShareFile at the following URL:

https://sanfranciscopublicworks.sharefile.com/i/ib70b7820a6945b0a 

Submit as a single file in PDF format containing all pages of the Bid and 

named as “Bid for Sourcing Event ID No. 0000010241 by <Bidder 

Name>.pdf” by February 12, 2025 until 2:30PM, PST

Late submissions will not be considered

(please leave sufficient time for the document to upload)

Any questions please email: contractadmin.staff@sfdpw.org
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Q&A
For questions, please use Question on Bid Documents (QBD) Form – Spec. § 00 21 14

Send questions to: Rafael Gutierrez, rafael.gutierrez@sfdpw.org

Bid Submission Date: Wednesday, February 12, 2025 until 2:30:00 PM, PST 

Electronic Submission ONLY 
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