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CITY & COUNTY OF SAN FRANCISCO 
CONTRACT MONITORING DIVISION 

CMD ATTACHMENT 4 
Requirements for Micro-LBE Set-Aside Construction Contracts 

For Contracts less than or equal to the Threshold Amount 
and that are advertised on or after July 1, 2024 

PART I. GENERAL 

1.01 SAN FRANCISCO LABOR AND EMPLOYMENT CODE ARTICLE 131 (FORMERLY 
KNOWN AS ADMINISTRATIVE CODE CHAPTER 12B) AND ADMINISTRATIVE 
CODE CHAPTER 14B 

A. To be eligible for this contract award, Bidders must agree to comply with the Local Business
Enterprise (“LBE”) requirements sanctioned by San Francisco Labor and Employment Code
Article 131 (“Article 131”), and San Francisco Administrative Code Chapter 14B (“Chapter
14B”) and its implementing Rules and Regulations. Article 131 and Chapter 14B are administered
and monitored by the San Francisco Contract Monitoring Division (“CMD”).

B. Article 131 and Chapter 14B and its implementing Rules and Regulations are incorporated by
reference herein as though fully set forth and provide that the failure of any Bidder or Contractor
to comply in good faith with these requirements shall be deemed a material breach of contract.
Copies of both Article 131 and Chapter 14B and its implementing Rules and Regulations are
available on the CMD website at http://www.sfgov.org/cmd.

C. Micro-LBE Set-Aside Program

Under Section 14B.7(K)(1) of the Ordinance, the City may set-aside for competitive award to
Micro-LBEs any construction contract estimated by the Contract Awarding Authority to be
less than or equal to the Threshold Amount. The Certification application is available on the CMD
website at http://www.sfgov.org/cmd.

The competitive award requirements shall otherwise apply to Contracts for the set-aside program,
except that if (a) fewer than two Micro-LBEs submit Bids, or (b) the Contract Awarding
Authority determines that the Contract would not be awarded at a fair market price, then the
Contract Awarding Authority may reject all Bids and remove the Contract from the set-aside
program.

For assistance with this CMD Attachment 
and/or assistance with the Equal Benefits Program, 

please contact the CMD Main Office at (415) 554-0630 

http://www.sfgov.org/cmd
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Contracts that are set-aside for award to Micro-LBEs shall not be subject to the LBE sub 
participation requirement under Section 14B.8 of the Ordinance. Micro-LBEs that subcontract any 
portion of a set-aside Contract should subcontract to businesses certified as Micro-LBEs to the 
maximum extent possible. 
Micro-LBEs that subcontract any portion of a set-aside Contract must serve a Commercially Useful 
Function based on the contract’s scope of work. 

The Micro-LBE Prime must perform at least 25% of the contract work. Additionally, there should 
not be any modifications to increase the contract amount unless there is an unforeseen situation—
any such modification must have prior CMD approval. 

To be eligible for a Micro-LBE Set-Aside Contract the Bidder must be a CMD Certified Micro-LBE 
in a certification category that corresponds with the contractor licensing requirements called out by 
the Contract Awarding Authority. A Bidder that has a certification application pending, that has 
been denied certification, that has had its certification revoked or that is in the process of appealing a 
CMD denial or revocation at the date and time the Bid is due is not a Micro-LBE and is not eligible 
to bid on the Contract even if the firm is later certified or ultimately prevails in its appeal. 

IMPORTANT NOTICE: In this CMD Attachment 4, the term “LBE” refers to only San Francisco 
(“SF”) CMD Certified Micro-LBEs/NPEs and, therefore, does not include PUC Micro-LBEs. 

1.02 SUBMISSION OF FORMS—PRE-AWARD 

A. Failure to complete or submit any of the forms may cause the Bidder to be deemed non- responsive 
and ineligible for contract award. For negotiated contracts: The schedule for the submission of forms 
will be established by the CMD in conjunction with the Contract Awarding Authority on a contract-
by contract basis. Review the specific instructions and requirements on each form. 

SECTION 00 43 36 or Equivalent Form: In addition to meeting the requirements of the 
"Subletting and Subcontracting Fair Practices Act,” Bidder shall list on Section 00 43 36 or 
equivalent City provided form the dollar amount and portion of work to be performed by the 
Bidder and each subcontractor/supplier including first and lower tier subcontractors/suppliers or 
service contractors such as truckers. 

B. The apparent low Bidder must submit the following forms by 5:00 p.m. on the fifth business day 
following Bid opening. No extensions of time to submit the forms are permitted except as 
specifically approved by CMD. If the CMD determines that the Bidder is not acting in good faith in 
the timely and accurate submission of these forms, the Bid may be determined non-responsive and 
rejected. 

FORM 3: CMD Compliance Affidavit: The Micro-LBE Bidder must perform at least 25% of 
the contract work or the Bid will be deemed non-responsive. Micro-LBE Bidder must specify on 
this form the dollar amount and portion of work to be self-performed. The Bidder shall sign the 
Affidavit under penalty of perjury. 

1.03 CMD LBE CONTRACT PERFORMANCE FORMS—POST AWARD  

A. LBE Utilization Tracking 

1. FORM 7: CMD Progress Payment Form: The Bidder awarded the Contract shall submit 
online using the Contract Awarding Authority’s City approved system with each payment 
request. Failure to upload this information with each payment request may delay progress 
payment processing. Upon request from CMD, the Contractor must provide copies of certified 
payrolls for itself and all subcontractors. 
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2. FORM 9: CMD Payment Affidavit: Following receipt of each progress payment from the 
Contract Awarding Authority, a Form 9 (or the information on Form 9) must be submitted 
online using the Contract Awarding Authority’s City approved system with the next progress 
payment request. Subcontractors are then required to acknowledge payment from Contractor 
online using the Contract Awarding Authority’s City approved system. Failure to submit 
required information may lead to partial withholding of progress payment, even if there are no 
subcontractor payments for the reporting period. 

B. FORM 8: CMD Exit Report and Affidavit: Submit with final Form 7. A separate Form 8 must 
be completed for each LBE sub, supplier, and vendor (including lower tiers). 

C. FORM 10: CMD Contract Modification Form:  This form shall be completed by the Contractor 
when any (all) amendments, modifications, or supplemental change orders cumulatively increase the 
original contract amount by more than 20%, and then for all subsequent amendments, modifications 
or change orders that cumulatively increase the last CMD approved value by 20%. 

D. Failure to submit all required information under Section 1.03 as specified by the City may result in 
sanctions under Chapter 14B, including but not limited to, withholding of progress and final 
payments. 

 
 

PART II. BID DISCOUNT 

2.01 Only the following bid discounts may apply: 

A. Pilot Neighborhood/Zip Code LBE Program 

This pilot program is a hyper-local preference program that is to encourage participation by 
neighborhood businesses on City public works projects located in their neighborhood. This program 
may apply to Administrative Code Chapter 6 Contracts for projects located within the jurisdictional 
boundary of San Francisco estimated to cost in excess $10,000 and less than or equal to 
$10,000,000. The bid specifications and contract documents will clearly state whether the Pilot 
Neighborhood/Zip Code LBE Program is applicable to the specific project. The program shall not 
apply to Job Order Contracts (JOC), As-Needed Contracts, or other Contracts where no specific 
project location is specified at the time of bid.  

The program preferences shall be available to LBEs who meet one or both of the following criteria: 

1. Neighborhood LBE. A “Neighborhood LBE” means a CMD certified Micro-LBE whose 
principal place of business is located in the same Neighborhood as the Neighborhood in which 
the project is located, where “Neighborhood” is defined as any one of the 11 Supervisorial 
Districts as defined and established in the San Francisco Charter, Appendix E at the time of bid.  
In order to facilitate this, the Contract Awarding Authority is required to identify the specific 
address/Neighborhood(s) where the project will be located on all bid specifications and contract 
documents.  

2. Project Zip Code LBE. A “Project Zip Code LBE” means a CMD certified Micro-LBE whose 
principal place of business is located in the same zip code as the zip code in which the project is 
located. In order to facilitate this, the Contract Awarding Authority is required to identify the 
specific address/Neighborhood(s) where the project will be located on all bid specifications and 
contract documents.  

B. Application of the Prime Neighborhood/Zip Code LBE bid discount:  

1. A 1% bid discount to Bids from a Neighborhood LBE when bidding on a Contract where the 
project is located in the same Neighborhood as the Neighborhood LBE’s principal place of 
business OR 



CITY AND COUNTY OF SAN FRANCISCO 
CONTRACT MONITORING DIVISION 

CHAPTER 14B 
CMD ATTACHMENT 4 

Micro-LBE Set Aside Construction Contracts 

- 4 -

07/01/2024 

2. A 1.5% bid discount to Bids from a Project Zip Code LBE when bidding on a Contract where
the project is located in the same zip code as the Project Zip Code LBE’s principal place of
business.

PART III. LBE SUBCONTRACTOR/SUBCONSULTANT PARTICIPATION 

3.01 The LBE sub participation requirement is not applicable to Micro-LBE Set-Aside Contracts. 

3.02 Substitution, removal, or contract modification of LBE: No LBE sub, supplier, trucker or vendor 
listed on Section 00 43 36 or equivalent City provided form shall be substituted, removed from the 
Contract or have its Contract, purchase order or other form of agreement modified in any way 
without prior CMD approval. Contractor must conduct good faith efforts to replace an LBE 
subcontractor with another LBE subcontractor to comply with the LBE sub participation 
requirement. In addition, any new subcontractors must have CMD’s prior approval. 

PART IV. NONCOMPLIANCE AND SANCTIONS 

A. Non-Compliance with Chapter 14B

1. A complaint of non-compliance concerning LBE participation initiated by any party after
contract award will be processed in accordance with Chapter 14B and its implementing Rules
and Regulations.

a. If the CMD Director determines that there is cause to believe that a Contractor has failed to
comply with any of the requirements of the Chapter 14B, CMD Rules and Regulations, or
contract provisions pertaining to LBE participation, the CMD Director shall notify the
Contract Awarding Authority and attempt to resolve the non-compliance through conference
and conciliation.

b. If the non-compliance is not resolved through conference and conciliation, the CMD
Director shall conduct an investigation and, where the Director so finds, issue a written
Finding of Non-Compliance.

c. The Director’s finding shall indicate whether the contractor acted in good faith or whether
noncompliance was based on bad faith noncompliance with the requirements of Chapter
14B, CMD Rules and Regulations, or contract provisions pertaining to LBE participation.

2. Where the Director finds that the Contractor acted in good faith, after affording the Contractor
notice and an opportunity to be heard, the Director shall recommend that the Contract Awarding
Authority take appropriate action. Where the Director finds bad faith noncompliance, the
Director shall impose sanctions for each violation of the Ordinance, CMD Rules and
Regulations, or contract provisions pertaining to LBE participation, which may include:

a. Issuing an Order of Debarment prohibiting the Contractor and affiliates from participating in
City Contracting for a period not to exceed five years and terminating any existing Contracts
or Subcontracts with the debarred Contractor, in accordance with the Administrative
Debarment provisions and procedures set forth in Administrative Code Chapter 28.

b. Determining that the Contractor has failed to comply with the provisions of Chapter
14B, sanctions are as follows:
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i) suspend a Contract;
ii) withhold funds;
iii) assess penalties;
iv) debarment;
v) revoke CMD certification; or
vi) pursuant to 14B.7(H)(2) of the Ordinance, assess liquidated damages in an amount

up to 25% of the total amount of the Contract or subcontract, as applicable, or
$1,000, whichever is greatest as determined by CMD.

c. The Director's determination of non-compliance is subject to appeal the City Administrator
pursuant to CMD Rules and Regulations.

d. An appeal by a Contractor to the City Administrator shall not stay the Director's findings.

e. The CMD Director may require such reports, information and documentation from
contractors, subcontractors, Contract Awarding Authorities, and heads of departments,
divisions, and offices of the City and County as are reasonably necessary to determine
compliance with the requirements of Chapter 14B.

B. Procedure for the collection of penalties is as follows:

1. The CMD Director shall send a written notice to the Controller, the Mayor and to all Contract
Awarding Authorities or City and County department officials overseeing any Contract with the
Contractor that a determination of non-compliance has been made and that all payments due the
Contractor shall be withheld.

2. The CMD Director shall transmit a report to the Controller and other applicable City
departments to ensure that the liquidated damages are paid to the City.
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FORM 3: CMD COMPLIANCE AFFIDAVIT 

1. Micro-LBE Prime Bidder should specify on the space below the dollar amount and portion of work to be self- 
performed which shall be consistent with the information provided in Box A. Bidder’s Portion of Work of
Section 00 43 36. If a Bidder fails to submit these forms as required, then the Bidder may be deemed non-
responsive and its Bid may be rejected.

$  and Scope of Work:

2. I will ensure that my firm complies fully with the provisions of Chapter 14B and its implementing Rules and
Regulations and attest to the truth and accuracy of all information provided regarding such compliance.

3. Upon request, I will provide the CMD with copies of Contracts, subcontract agreements, certified payroll
records and other documents requested so the HRC and CMD (as applicable) may investigate claims of
discrimination or non-compliance with either San Francisco Labor and Employment Code Article 131
(formerly known as Administrative Code Chapter 12B) or Chapter 14B.

4. I acknowledge and agree that any monetary penalty assessed against my firm by the Director of the CMD
shall be payable to the City and County upon demand. I further acknowledge and agree that any monetary
penalty assessed may be withheld from any monies due to my firm on any Contract with the City and
County of San Francisco.

5. I declare and swear under penalty of perjury under the laws of the State of California that the foregoing
statements are true and correct and accurately reflect my intentions.

Signature of Owner/Authorized Representative: 

Owner/Authorized Representative (Print) 

Name of Firm (Print) 

Title and Position 

Address, City, ZIP 

Federal Employer Identification Number (FEIN): 

Email 

Date: 
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FORM 7: CMD PROGRESS PAYMENT FORM 

To be submitted electronically using the Contract Awarding Authority’s City approved system. 

To be entered by Prime Contractor and submitted to the Contract Awarding Authority and CMD with its monthly 
progress payment application (transmit to the following): 

    TO: Resident Engineer or Inspector COPY: CMD Contract Compliance Officer 

FROM: _______________________________ Date: __________________________ 
________________________________________________________________________________________________________ 

SECTION 1. Fill in all the blanks 

Contract Number: __________________ Contract Name: ____________________________________________ 

Reporting Period From: _____________ To: ________________ Progress Payment No: ______________ 

The information submitted on Sections 1 and 2 of this form must be cumulative for the entire Contract as opposed to 
individual task orders. Additionally, the information submitted on Sections 1 and 2 of this form must be consistent.  
See next page for Section 2. 

1. Original Contract Award Amount:  $ 

2. Amount of Change Orders, Amendments, and Modifications to Date:  $ 

3. Total Contract to Date (Line 1 + Line 2):  $ 

4. Gross Amount Invoiced this submittal period:  $ 

5. All Previous Gross Amounts Invoiced:  $ 

6. Total Gross Amounts of Progress Payments Invoiced to Date (Line 4 + Line 5):  $ 

7. Percent Complete (Line 6 ÷ Line 3):   % 

Prime Contractor must sign this form 

________________________________________________________________________________ 
Owner/Authorized Representative (Signature) 

________________________________________________________________________________ 
Name and Title (Print) 

________________________________________________________________________________ 
Firm Name 

________________________________________________________________________________ 
Telephone Email 

_________________________________ 
Date 
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SECTION 2. For column “A”, list the Prime Contractor, each Joint Venture partner and ALL subcontractors, vendors and suppliers including 2nd, 3rd, 4th, and 5th tier subcontractors.
Make copies if more space is needed. Prime Contractors must retain copies of all the prime and subcontractor invoices supporting the information tabulated for this progress payment. 
CMD reserves the right to request and review this information up to five (5) years following project completion and, upon request, Prime Contractor shall submit the requested 
information to CMD within 10 business days. 

Notes: 1. Failure to submit all required information may lead to partial withholding of progress payment. (See Chapter 14B) 
2. All firms must be CONTINUOUSLY listed on column “A” regardless if a firm is requesting payment.

Identify the LBE Sub participation requirement(s) for this Contract: N/A 

Identify the LBE Sub commitment(s) for this Contract:  

A B C D E F G H 

Name of Firm 

List Prime Contractor/JV 
partners at the prime and sub 
levels, and all subs, vendors 
and suppliers for all tiers. 

(For each firm, indicate if it 
is an LBE.) 
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FORM 9: CMD PAYMENT AFFIDAVIT 

To be submitted electronically using the Contract Awarding Authority’s City approved system. 

    TO: Resident Engineer or Inspector COPY: CMD Contract Compliance Officer 

FROM: _______________________________ Date: __________________________________ 

 

List the following information for each progress payment received from the Contracting Awarding Authority. Use additional sheets to 
include complete payment information for all LBE subs, suppliers, and vendors (including lower tiers) utilized on this Contract. Failure 
to submit all required information may lead to partial withholding of progress payment or final payment. 

Contract Number: ______________________________ Contract Name: ____________________________________________ 

Contract Awarding Department: ______________________________________________________________________________ 

Progress Payment No.: _______________________    Period Ending: _______________________________________ 

Amount Received: $____________    Date:  ___________________   Warrant/Check No.:  ______________________ 

 Check box and sign below if there is no sub payment for this reporting period. 

Sub/Supplier/Vendor Name Business Address Amount Paid Payment Date 

Check Number/ 
Electronic 
Transfer 
Number 

I declare, under penalty of perjury under the laws of the State of California, that the above information is complete and that the 
tabulated amounts paid to date are accurate and correct. Prime Contractor must sign this form. 

____________________________________________________________ 
Owner/Authorized Representative (Signature) 

____________________________________________________________ 
Name and Title (Print) 

_____________________________________________________________ 
Firm Name 

______________________________________________________________ 
 Telephone                                   Email 

______________________________________________________________ 
Date 
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FORM 8: CMD EXIT REPORT AND AFFIDAVIT 

Prime Contractor must complete and sign Sections 1 and 4 of this form for each LBE subcontractor/supplier/trucker (including each 
lower-tier LBE). All LBEs must complete and sign Sections 2 and 3 of this form. Please be sure to keep a copy of your 
outreach/delivery efforts (e.g., email, USPS certified mail, etc.) to the LBE sub(s). These forms should be submitted to the Contract 
Awarding Authority and CMD with the final progress payment request if the Contract has an LBE sub participation requirement. 

      TO: Resident Engineer Inspector       COPY: CMD Contract Compliance Officer

FROM (Contractor): _____________________   Date Transmitted: _________________________ 

____________________________________________________________________________________________ 
SECTION 1. 

 Please check this box if there are no LBE subcontractors/suppliers for this Contract. 

 Please check this box if the LBE sub fails to complete and sign this form within 5 business days (see Section 3). 

Reporting Date:    Contract Name: 

Name of LBE: _____________________________________ Portion of Work (Trade):  ___________________________ 

Original LBE Contract Amount: $  ______________________________________________ 

Change Orders, Amendments, Modifications: $  ______________________________________________ 

Final LBE Contract Amount: $  ______________________________________________ 

Amount of Progress Payments Paid to Date: $  ______________________________________________ 

Amount Owing including all Change Orders, Amendments and Modifications $  ________________________________ 

Explanation by Prime Contractor if the final contract amount for this LBE is less than the original contract amount: 

_______________________________________________________________________________________________ 
SECTION 2. Please check one: 

 I did NOT subcontract out ANY portion of our work to another subcontractor. 

 I DID subcontract out our work to: 

Name of Firm: Amount Subcontracted: $ 
Name of Firm: Amount  Subcontracted: $ 

_______________________________________________________________________________________________ 
SECTION 3. 
To be completed/signed by the LBE subcontractor/supplier/trucker: 

  I agree with the above completed Section 1. 

  I disagree with the above completed Section 1. 
If “I disagree” is checked above, please explain. LBE sub must address any discrepancies within 5 business days after it has 
received this form from the Prime Contractor. If the LBE sub fails to submit the form within 5 business days, the Prime 
Contractor will note this under Section 1 of this form and submit the form as is with the final progress payment. 

____________________________________ ______________________________________________________ 
Owner/Authorized Representative (Signature) Name and Title (Print) 

______________________________________  ________________________________________________________ 
 Firm Name  Telephone                          Email  Date
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SECTION 4. 

If this form is submitted without the LBE’s signature, the Prime Contractor must enclose verification of delivery of this form to 
the LBE. 

I declare, under penalty of perjury under the laws of the State of California, that the information contained in Section 1 of this 
form is complete, that the tabulated amounts paid to date are accurate and correct, and that the tabulated amounts owing will 
be paid within three (3) days after receipt of the City’s final payment under the Contract. 

____________________________________________________________________ 
Owner/Authorized Representative (Signature) 

____________________________________________________________________ 
Name and Title (Print) 

____________________________________________________________________ 
Firm Name 

_____________________________________________________________________ 
Telephone                                 Email                                    Date 
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FORM 10: CMD CONTRACT MODIFICATION FORM 

Prime Contractor must submit this form with the required supporting documentation and obtain prior CMD 
approval when processing amendments, modifications or change orders that cumulatively increase the original 
contract amount by more than 20%, and then for all subsequent amendments, modifications or change orders that 
cumulatively increase the last CMD approved value by 20%. This form must be completed prior to the approval of 
such amendments, modifications or change orders. 

Name of Project/Contract Title: 

Original Contract Amount: 

Total Contract Amount as Modified to Date: 

Amount of Current Modification Request: 

New Total Contract Amount after Current Modification Request: 

REQUIRED INFORMATION: 

1. A list of all prior contract amendments, modifications, supplements, and/or change orders leading up to this
modification, including those leading up to the amendment which increased the original contract amount by
more than 20%. Please list below.

Modification/ 
Amendment 

Number 

Amount of Modification/ 
Amendment (If Applicable) Brief Description of Services/Work 

2. A spreadsheet showing each firm’s participation for the overall contract, including each firm’s participation to
date and proposed participation under the modification.

PROPOSED CONTRACT VALUE WITH NEW MODIFICATION/AMENDMENT 

LBE 
Commitment(s) 
at the Time of 

Bid 

LBE 
Participation 

To-Date 

Projected LBE 
Commitment(s) 
Including This 
Mod/Amend 

Micro-LBE % % % 

Small-LBE % % % 

SBA-LBE % % % 

TOTALS % % % 
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Firm Name 
Commitment 
made at time 

of Bid/Proposal 

Dollar 
Invoiced To-

Date 
Invoiced % To-Date 

Projected 
Overall Dollar 
Amount with 

This 
Mod/Amend 

Projected 
Overall % with 

This 
Mod/Amend 

% $ % $ % 
% $ % $ % 

% $ % $ % 
% $ % $ % 
% $ % $ % 
% $ % $ % 
% $ % $ % 
% $ % $ % 

% $ % $ % 

% $ % $ % 

LBE TOTALS: % $ % $ % 

TOTALS: % $ % $ % 

3. A brief description of the work to be performed under this amendment, modification, or change order.
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4. For any listed LBE that is currently under its commitment or is not projected to meet its committed percentage
of overall work, please provide an explanation as to why this is the case.

LBE Firms Falling Short of 
Commitment or Not 

Projected to Meet Their 
Committed Percentage of 

Work: 

Reason 

____________________________________________________________________ 
Owner/Authorized Representative (Signature) 

____________________________________________________________________ 
Name and Title (Print) 

____________________________________________________________________ 
Firm Name 

_____________________________________________________________________ 
        Telephone                         Email Date 
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